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SNTB-1 

SPECIAL NOTICES TO BIDDERS (SNTB) 
 

INVITATION FOR BIDS NO. DACW38-02-B-0024 
 
 
FOR:  FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, CHANNEL IMPROVEMENT, STONE 
DIKE CONSTRUCTION IN THE MISSISSIPPI RIVER AT BALESHED LANDING, MISSISSIPPI, MILE 492.0-L, 
AHP 

                                 
      TO OPEN:     11 JUN 02 at 1430 hours          
   

 SEALED BIDS FOR THE WORK DESCRIBED HEREIN WILL BE RECEIVED UNTIL 11 JUNE 02;              
1430 hours AT PLACE OF BID OPENING.   

 
 YOUR ATTENTION IS DIRECTED TO SECTION 00100, INSTRUCTIONS, CONDITIONS, AND NOTICES 

TO BIDDERS, CLAUSE ENTITLED “SUBMISSION OF BIDS.”   IT IS THE BIDDER’S RESPONSIBILITY 
TO ENSURE THAT BIDS SENT BY COMMERCIAL CARRIER ARE CLEARLY IDENTIFIED AS 
CONTAINING A SEALED BID ON THE OUTERMOST ENVELOPE.   THIS INCLUDES, BUT IS NOT 
LIMITED TO, BIDS SENT VIA:  FEDERAL EXPRESS, AIRBORNE EXPRESS, EXPRESS COURIER 
SERVICES, INC., EXPRESS MAIL - U.S. POSTAL SERVICE, UNITED PARCEL SERVICE AND 
PUROLATOR. 

 
 NOTE THE AFFIRMATIVE ACTION REQUIREMENT OF THE EQUAL OPPORTUNITY CLAUSE WHICH 

MAY APPLY TO THE CONTRACT RESULTING FROM THIS SOLICITATION. 
 
 NOTE THE AFFIRMATIVE ACTION REQUIREMENT OF THE CONTRACT  CLAUSE ENTITLED, 

“AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION,” WHICH WILL 
APPLY TO THE CONTRACT RESULTING FROM THIS SOLICITATION.    

 
 NOTE THE PERFORMANCE AND PAYMENT BOND REQUIREMENT OF THE CONTRACT CLAUSE 

“BID GUARANTEE.”  BID BOND, PERFOMANCE BOND AND PAYMENT BOND WILL NOT BE 
REQUIRED UNLESS TOTAL BID IS $25,000 OR MORE. 

 
 SEE SECTION 00800, SPECIAL CONTRACT REQUIREMENTS, CLAUSE ENTITLED COMMENCEMENT, 

PROSECUTION, AND COMPLETION OF WORK.” 
 
 SEE SECTION  01000, GENERAL CONTRACT REQUIREMENTS CLAUSE,  ENTITLED, “PAYMENT 

INVOICES” WHICH WILL APPLY TO THE CONTRACT RESULTING FROM THIS SOLICITATION.  THE 
FEDERAL ACQUISITION REGULATION REQUIRES THAT THE “REMIT TO” ADDRESS OF THE 
INVOICE MATCH THE “REMIT TO” ADDRESS ON THE CONTRACT OR A PROPER NOTICE OF 
ASSIGNMENT. 

 
 THIS IS AN UNRESTRICTED PROCUREMENT. 

 
MAIL BIDS TO THE VICKSBURG DISTRICT HEADQUARTERS BUILDING, PLANS AND SPECIFICATIONS 

ROOM, ROOM 142A, 4155 CLAY STREET, VICKSBURG, MISSISSIPPI 39183-3435.  BIDS SENT BY COMMERCIAL 
CARRIER SHALL BE CLEARLY MARKED ON THE OUTER ENVELOPE AS CONTAINING A “SEALED BID.”   BIDS 
MUST BE RECEIVED PRIOR TO THE EXACT TIME SET FOR BID OPENING. 
 

HAND CARRIED BIDS MUST BE DELIVERED TO THE PLANS AND SPECIFICATIONS ROOM, ROOM 142A 
IN THE VICKSBURG DISTRICT HEADQUARTERS BUILDING, 4155 CLAY STREET, VICKSBURG, MISSISSIPPI 39183-
3435.  ALL BIDS MUST BE RECEIVED PRIOR TO THE EXACT TIME SET FOR BID OPENING.  NOTE: BIDS DELIVERED 
LATER THAN 15 MINUTES PRIOR TO THE TIME SET FOR THE BID OPENING SHALL BE DELIVERED DIRECTLY TO 
ROOM 103, BID OPENING ROOM, RATHER THAN ROOM 142A, THE PLANS AND SPECIFICATIONS ROOM. 
 

TELEGRAPHIC BID MODIFICATIONS AND WITHDRAWALS.  BIDDERS SUBMITTING TELEGRAPHIC 
BID MODIFICATION OR BID WITHDRAWALS BY WESTERN UNION SHOULD HAVE TELEGRAM SENT TO EASY 
LINK NUMBER 62936897 OR TELEX NUMBER 810-999-0520, VICKSBURG DISTRICT, CORPS OF ENGINEERS.   TO 
VERIFY ACCEPTANCE OF TELEGRAPHIC BID MODIFICATION OR WITHDRAWALS, AND DELIVERY TO THE 
DESIGNATED OFFICE FOR BID OPENINGS, BIDDERS SHOULD CALL AT THEIR EXPENSE THE COMMUNICATIONS 
CENTER, TELEPHONE NUMBER (601) 631-5775 OR (601) 631-5783. 
 



SNTB-2 

LOCATION MAP FOR VICKSBURG DISTRICT HEADQUARTERS BUILDING 

 
                                                                                 
CENTRAL CONTRACTOR REGISTRATION (CCR) 
Effective 1 June 1998, contractors are required to be registered in the D0D CCR data base prior to award of any 
contract, basic agreement, basic ordering agreement, or blanket purchase agreement. 
 
DoD now uses the CCR to comply with the recently enacted Debt Collection Improvement Act of 1996, which requires 
Federal agencies to have the Taxpayer Identification Number (TIN) of every contractor and to pay every contractor 
through electronic funds transfer.  Having the necessary contractor information centrally available through the CCR 
where it can be accessed by both contracting and payment offices will greatly enhance DoD’s ability to comply with 
the law.  Additionally, contractors will have to provide this information only once and update it annually and as key 
company information changes, rather than providing it in response to every solicitation. 
 
Registration can be accomplished in several ways.  A contractor may mail or fax the form directly to Central 
Contractor Registration Assistance Center (CCRAC); call 1-888-CCR-2423 to obtain a registration packet.  Another 
way is to register through the website at www.acq.osd.mil/ec, or through a value-added network (VAN) for those with 
EDI capability. 
 
The EC/EDI Handbook is available on the web at www.acq.osd.mil/ec/hdbk.  In Chapter 9, it provides excellent 
information on the registration process and required information. 
 
NOTICES: 
1.   LACK OF REGISTRATION IN THE CCR DATABASE WILL MAKE AN OFFEROR INELIGBILE FOR AWARD. 
2.   ALSO, SEE SECTION 00700, CONTRACT CLAUSE, “REQUIRED CENTRAL CONTRACTOR REGISTRATION.” 

 
 

ELECTRONIC FUNDS TRANSFER (EFT) 
 
PURSUANT TO FAR 52.232-5 AND 52.232-33, ALL PAYMENTS UNDER THIS CONTRACT WILL BE MADE BY  
ELECTRONIC FUNDS TRANSFER (EFT). CONTRACTORS ARE REQUIRED TO COMPLETE FORM: UFC-DISB-4. 
   
THE FORM AND COMPLETION INSTRUCTIONS MAY BE DOWNLOADED FROM THE U. S. ARMY CORPS OF  
ENGINEERS FINANCE CENTER AT:   HTTP://WWW.FC.USACE.ARMY.MIL   (CLICK ON "DIRECTORATES" AT THE   
TOP OF THE PAGE, THEN CLICK ON "DIRECTORATE OF ACCOUNTING OPERATIONS" AND THEN “EFT DIRECT 
DEPOSIT FORM”) 
 
THE “INSTALLATION EROC” FOR THE VICKSBURG CONSOLIDATED CONTRACTING OFFICE IS “B4." 
 
 



FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES 
CHANNEL IMPROVEMENT, STONE DIKE CONSTRUCTION IN THE 

MISSISSIPPI RIVER AT BALESHED LANDING, MISSISSIPPI 
MILE 492.0-L, AHP 

DESCRIPTION OF WORK:  The work consists of furnishing all plant, labor, materials and equipment for raising and extending three existing dikes at 
Baleshed Landing.  Principal features of the work involves approximately 6,130 linear feet in the Mississippi River including the following principal features:       
Constructing stone dikes and preparing electronic “As-Built” drawings (see Section 01000). 
 
 

                 
                
 
 
                   
 
 
 
                                                     
 
                                          THE ESTIMATED VALUE OF THE PROPOSED WORK IS BETWEEN $1,000,000 and $5,000,000. 

X 

DACW38 

4155 CLAY ST 

VICKSBURG, MS  39183-3435   

Glen E. Smith (601)631-5350 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 

(Title, identifying no., date): 10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS 

(Construction, Alteration, or Repair) 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 

NEGOTIATED 
10 May 02 

(RFP) 
(IFB) DACW38-02-B-0024 

SOLICITATION, OFFER,  

CALL: 

        1   

VBURG CONSOL CONTRACTING OFC 

   

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS) 

(If Other Than Item 7) 

5. REQUISITION/PURCHASE REQUEST NO. 
W807PM-2094-7545 

See Item 7 

AND AWARD 
1. SOLICITATION NO. 2. TYPE OF SOLICITATION 

SEALED BID 
3. DATE ISSUED PAGE  

4. CONTRACT NO. 6. PROJECT NO. 

7. ISSUED BY CODE 8. ADDRESS OFFER TO CODE 

9. FOR INFORMATION A. NAME 

SOLICITATION 

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85) 
Prescribed by GSA 
FAR (48 CFR) 53.236-1(e) 

11. The Contractor shall begin performance within  10 calendar days and complete it within       90 calendar days after receiving 
      award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________  SEE SECTION  00800    .) 
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES," indicate within how many calendar days after award in Item 12B.) 

12B. CALENDAR DAYS 

X YES NO 10 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

A.  Sealed offers in original and __________ 0 copies to perform the work required are due at the place specified in Item 8 by ___________     1430 hours 

local time ______________   11 June 02 
(hour) 

(date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers  
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 

B.  An offer guarantee X is, is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 
D.  Offers providing less than _______ 30 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 



See Item 14 

document and return _______ copies to issuing office.) 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

(Must be fully completed by offeror) 
15. TELEPHONE NO. 

16. REMITTANCE ADDRESS 

20B. SIGNATURE 

Contractor agrees 

31A. NAME OF CONTRACTING OFFICER 

30C. DATE 31B. UNITED STATES OF AMERICA 
BY 

(REV. 4-85) STANDARD FORM 1442 BACK 

(Type or print) 
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 
TO SIGN 

30B. SIGNATURE 

NSN 7540-01-155-3212 

to furnish and deliver all items or perform all work, requisitions identified 
on this form and any continuation sheets for the consideration stated in this 
contract.  The rights and obligations of the parties to this contract shall be 
governed by (a) this contract award, (b) the solicitation, and (c) the clauses, 
representations, certifications, and specifications or incorporated by refer- 
ence in or attached to this contract. 

28. NEGOTIATED AGREEMENT (Contractor is required to sign this 

SOLICITATION, OFFER, AND AWARD  (Continued) 
(Construction, Alteration, or Repair) 

OFFER  
14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is 
accepted by the Government in writing within ________  calendar days after the date offers are due. 
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

AMOUNTS SEE SCHEDULE OF PRICES 

18. The offeror agrees to furnish any required performance and payment bonds. 
19. ACKNOWLEDGMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each) 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 
OFFER (Type or print) 

AWARD  (To be completed by Government) 

21. ITEMS ACCEPTED: 

SEE SCHEDULE 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 
96 NA X 3112. 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 
(4 copies unless otherwise specified)  

CODE 

(Include area code) 

(Include only if different than Item 14) 

(Insert any number equal to or greater than 

20C. OFFER DATE 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO  

10 U.S.C. 2304(c) 41 U.S.C. 253(c) 

CODE 

29. AWARD (Contractor is not required to sign this document.) 
Your offer on this solicitation, is hereby accepted as to the items listed. This award con- 
summates the contract, which consists of (a) the Government solicitation and 
your offer, and (b) this contract award. No further contractual document is 
necessary. 

(Type or print) 

31C. AWARD DATE 

27. PAYMENT WILL BE MADE BY 
 
DISBURSING OFFICER, USACE, FINANCE CENTER 
5720 INTEGRITY DRIVE 
MILLINGTON, TN  39054-5005 

26. ADMINISTERED BY 
 
VICKSBURG CONSOLIDATED CONTRACTING OFFICE 
4155 CLAY STREET 
VICKSBURG, MS 39183-3435 
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SECTION 00010 Solicitation Contract Form  
 
 

  
FLOOD CONTROL. MISSISSIPPI RIVER AND TRIBUTARIES 

CHANNEL IMPROVEMENT, STONE DIKE CONSTRUCTION IN THE MISSISSIPPI 
RIVER AT BALESHED LANDING, MISSISSIPPI, MILE 492.0-L, AHP 

 
 
 
 
 

BIDDING SCHEDULE 
 

ITEM    DESCRIPTION     EST QTY    U/M     UNIT         AMOUNT 
                          PRICE 

________________________________________________________________ 
 
0001    MOBILIZATION  

     AND DEMOBILIZATION    1     LS     FOR      $__________  
 
0002    GRADED STONE “A” 
       
0002AA  FIRST 67,220 TONS  67,220    TN  $_________  $_________ 

 
0002BB  OVER 67,220  TONS  67,220    TN  $_________  $_________ 
                          

                                                                             
                                                                            
                                  TOTAL      $________________   
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NOTES: 
 

(a) THE SF1442, THE BIDDING SCHEDULE, AND THE SECTION 00600   
      (REPRESENTATIONS AND CERTIFICATIONS) MUST BE ACCURATELY          
      COMPLETED AND RETURNED WITH YOUR BID OR IT MAY BE REJECTED  
      AS NONRESPONSIVE. 

 
(b) LACK OF REGISTRATION IN THE CCR DATABASE WILL MAKE AND   
     OFFEROR INELIGIBLE FOR AWARD.  SEE CONTRACT CLAUSE 252.204-    
     7004 ENTITLED, “REQUIRED CENTRAL CONTRACTOR REGISTRATION  
     (MAR 1998).”   

 
(c) Bidders shall furnish unit prices for all items listed on the schedule of bid items 

listed on the schedule of bid items which require unit prices.  If the bidder fails to 
insert a unit price in the appropriate blank for required items, but does furnish an 
extended total or an estimated amount for such items, the Government will deem his 
unit price to be the quotient obtained by dividing the extended estimated amount for 
that line item by the quantity.  IF THE BIDDER OMITS BOTH THE UNIT PRICE 
AND THE EXTENDED ESTIMATED AMOUNT FOR ANY ITEM, HIS BID 
WILL BE DECLARED NON-RESPONSIVE. 

 
(d) All quantities shown on the BIDDING SCHEDULE are estimated quantities except           
      when the unit of measure is shown as “lump sum”, “job” or “each”. 
 
( e) If a bid or modification to a bid based on unit price is submitted which provides for              
      a lump sum adjustment to the total estimated cost, the application of the lump sum    
      adjustment to the unit price in the schedule must be stated.  If it is not stated, the  
      bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to  
      the unit price in the Bid Schedule.   
 
 (f) Item No. 0002 has been subdivided into sub-items.  A bid for the work shall include  
      a bid for each of these sub-items.  Bidders should refer to Contract Clause entitled  

            “VARIATIONS IN ESTIMATED QUANTITIES—SUBDIVIDED ITEMS” before  
            preparing their bids for these items.   
 

(g) All extensions of the unit price shown will be subject to verification by the  
     Government.   In case of variation between the unit price and the extension, the unit  
      price will be considered to be the bid. 

 
(h) Award will be made as a whole to the lowest responsive responsible bidder as may  
      be in the best interest of the Government.   
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SECTION 00100 Bidding Schedule/Instructions to Bidders  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 
  
 
 52.000-4086      NEGOTIATIONS AFTER SEALED BIDDING 
 
 
      (a) This clause applies if, after bid opening, the Contracting Officer determines that all otherwise acceptable bids 
received are at unreasonable prices, or only one bid is received and the Contracting Officer cannot determine the 
reasonableness of the bid price, or no responsive bid has been received from a responsible bidder;  or the bids 
 were not independently arrived at in open competition, were collusive, or were submitted in bad faith. 
 
     (b) The Government has the option to reject all bids received in response to the sealed bid advertisement and 
initiate negotiation.  Negotiations will include soliciting offers from each responsible bidder that submits a bid in 
response to the Invitation for Bids. 
 
     (c) If, after bid opening, the Contracting Officer determines under (a) above that negotiations are in the best 
interest of the Government, the following steps will be followed: 
 
     (1) An amendment to the sealed bid advertisement will be issued to each responsible bidder changing the 
Invitation for Bids Number to Request for Proposals Number.  The amendment will also make any necessary 
changes to the scope of the work. 
 
     (2)  A cover letter signed by the negotiator will accompany the amendment explaining the procedures to be 
followed during negotiations.  
 
  
 52.000-4088 BID, PERFORMANCE AND PAYMENT BONDS 
  
The following provisions apply to bids in excess of $25,000.00: 
 
 a.  BID BONDS.  Each bidder shall submit with his bid a Bid Bond (Standard Form 24) with good and sufficient 
surety or sureties acceptable to the Government or other security as provided in Contract Clause entitled BID 
GUARANTEE (FAR 52.228-1) in the form of twenty percent (20 percent) of the bid price or $3,000,000 whichever 
is lesser.  The bid bond penalty may be expressed in terms of a percentage of the bid price or may be expressed in 
dollars and cents. 
 
  b.  PERFORMANCE AND PAYMENT BONDS.  Within 10 days after the prescribed forms are presented to the 
bidder to whom award is made for signature, a written contract on the form prescribed by the specifications shall be 
executed and two bonds, each with good and sufficient surety or sureties acceptable to the Government furnished; 
 namely, a performance bond (Standard Form 25) and payment bond Standard Form 25A The penal sums of such 
bonds will be as follows: 
 
 (1) Performance Bond.  The penal sum of the performance bond shall equal one hundred percent (100 %) of the 
contract price. 
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 (2) Payment Bond. The penal sum of the payment bond shall equal one hundred percent (100 %) of the contract 
price. 
  
 Any bonds furnished will be furnished by the Contractor to the Government prior to commencement of contract 
performance. 
 
 
  52.000-4089                   AMENDMENTS PRIOR TO DATE SET FOR OPENING BIDS. 
 
 The right is reserved, as the interest of the Government may require to revise or amend the specifications and/or 
drawings prior to the date set for opening bids. Such revisions or amendments, if any, will be announced by 
amendment or amendments to this Invitation for Bids.  Copies of such amendments as may be issued will be 
furnished to all prospective bidders.  If the revision or amendments are of a nature which require material changes in 
quantities or prices bid or both, the date set for opening bids may be postponed by such number of days as in 
 the opinion of the District Engineer will enable bidders to revise their bids.  In such case, the amendments will 
include an announcement of the new date for opening bids. 
 
 
 52.000-4092                          BUSINESS INTEGRITY 
   
 
 Bidders are hereby notified that the apparent successful bidder  as a condition for award of any contract resulting 
from this solicitation may be required to execute a certificate related to Business Integrity. 
 
 52.000-4102                       CONDITIONS AFFECTING THE WORK 
 
      
 Bidders should visit the site and take such other steps as may be reasonably necessary to ascertain the nature and 
location of the work, and the general and local conditions which can affect the work or the cost thereof.  Failure to 
do so will not relieve bidders from responsibility for estimating properly the difficulty or cost of successfully 
performing the work.  The Government will assume no responsibility for any understanding or representations 
concerning conditions made by any of its officers or agents prior to the execution of the contract, unless included in 
the Invitation for Bids, the specifications, or related documents. 
 
 
 52.000-4104    ARRANGEMENTS FOR SITE VISIT 
 
        Arrangements to visit the site of the work may be made with:  Mr. Gerald R. McDonald, Area Engineer, 
Vidalia Area Office, 100 Advocate Row, Vidalia, LA 71373-3032, telephone 318-336-5226.  Arrangements should 
be made during office hours, which are from 8:00 a.m. to 4:45 p.m., Monday through Friday. 
 
 
  52.000-4105   BIDDER'S QUALIFICATIONS 
 
     Before a bid is considered for award, the bidder may be requested by the Government to submit a statement 
regarding his previous experience in performing comparable work, his business and technical organization, 
 financial resources, and the plant available to be used in performing the work. 
 
 
 52.000-4106     COMMERCIAL SPECIFICATIONS, STANDARDS  
                              AND DESCRIPTIONS 
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     (a) Commercial Specifications, Standards, and Descriptions.  These specifications, standards and descriptions are 
not available from Government sources.  They may be obtained from the publishers. 
 
 
     (b) Specifications published and distributed by Waterways Experiment Station of the Corps of Engineers are 
prefixed by "CRD-C-."  They may be obtained by writing to U.S. Army Engineer Waterways Experiment Station, 
ATTN:  Technical Report Distribution Section, Services Branch, TIC 3909 Halls Ferry Road Vicksburg, MS 39180-
6199, or by telephoning (at your expense) PH:  601-634-2571, FAX:  601-634-2571. 
 
  
 52.000-4107  SITE OF THE WORK 
 
     
      Bidders are advised that for purpose of applicability of the Davis-Bacon Act and other contract labor standard 
provisions, "the site of the work" under the contract to be awarded pursuant to this Invitation may not be limited to 
the physical place(s) where the construction called for in the contract will remain when work on it has been 
completed.  The "site of the work" may include other adjacent or nearby property used by the Contractor or 
Subcontractors during such construction. 
 
 For example, fabrication plants, mobile factories, batch plants, borrow pits, job headquarters, tool yards, etc., will 
be considered part of the site of the work provided they are dedicated exclusively or nearly so to performance on the 
contract and are so located in proximity to the actual construction location that it would be reasonable to include 
 them. 
 
 
 52.000-4112       VALUE ENGINEERING 
    
      Special attention is invited to Contract Clause entitled VALUE ENGINEERING - CONSTRUCTION.  The 
Vicksburg District policy to authorize immediate payment to contractors for their portion of VECP savings is an 
 important step in providing adequate incentives to contractors for their support of this program.  Carefully review 
the contract documents for potential savings and submit ideas promptly upon award to maximize savings. 
 
  
 52.000-4114      NOTICE REGARDING PAYMENT TERMS UNDER THIS CONTRACT 
      
     Attention is directed to the Contract Clause entitled PROMPT PAYMENT FOR CONSTRUCTION 
CONTRACTS (APR 1989), which is a part of this solicitation and which will govern payment procedures under the 
 resultant contract.  The "due date" provisions of this clause may result in an altered payment cycle from that 
experienced on contracts not subject to this clause. 
 
 
52.000-4155   INFORMATION CONCERNING THIS SOLICITATION 
 
Information concerning this solicitation may be obtained by writing theDistrict Engineer, U. S. Army Engineer 
District, Vicksburg, ATTN:CEMVK-CT-C, 4155 Clay Street, Vicksburg, Mississippi 39183-3435, or  by calling  
Glen E. Smith, (at your expense) at the above address, telephone (601)631-5350. COLLECT TELEPHONE CALLS 
WILL NOT BE ACCEPTED. 
 
 
52.000-4193   AUTHORITY & APPROPRIATION INFORMATION 
 
PROGRAM DATA 
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AUTHORITY:  FC/MR&T, Construction, Channel Improvement, Current Year Program PB2A, Page 3 of 7, Line 
10, dated 01 October 2001. 
 
APPROPRIATION: 96X3112, Flood Control, Mississippi River and Tributaries, Construction and Maintenance 
 
52.000-4218   SETS OF DRAWINGS 
 
        Sets of drawings and specifications will be available on the Vicksburg Consolidated Contracting Office Web 
Page at http://www.mvk.usace.army.mil/contract/ and on compact disc at no charge.  Hardcopies will not be 
available.  Requests for compact disc should be sent to:  Vicksburg Consolidated Contracting Office, 4155 Clay 
Street, Vicksburg, Mississippi  39183-3435. 
 
 
52.000-4276 INFORMATION REGARDING BIDDING MATERIAL, BID GUARANTEE, AND 

BONDS. 
 
        a.  Specifications, Invitation No. DACW38-02-B-0024, Bidding Schedule, and Plant and Equipment Schedule, 
drawings listed in Special Contract Requirements entitled "CONTRACT DRAWINGS, MAPS AND 
SPECIFICATIONS," Construction Contract Clauses and Wage Determination Decision No. MS020020, of the 
Secretary of Labor, are parts  of this Invitation. 
 
        b.  (1)  An offeror (bidder) electing to use individual sureties for either bid guarantees or performance and 
payment bonds must submit, concurrently with the bonds and required affidavits, a statement of both the business 
and personal names of the persons and/or brokerages firms through whom the bonds or the guarantees were 
obtained, together with the address and telephone number of the persons and/or brokerage firms. 
 
            (2)  Offerors or bidders should note that some individual sureties and brokers of individual sureties have 
been debarred or suspended from offering themselves or others as sureties to the Government.  Offerors or bidders 
are responsible for ascertaining the current status of their sureties and brokers. 
 
            (3)  Failure to provide the required information or the submission of bid guarantees obtained from debarred 
or suspended sureties or brokers may cause rejection of the offer (bid). 
 
 
52.211-2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF     
                    SPECIFICATIONS AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE   
                    ACQUISITION MANAGEMENT SYSTEMS AND DATA REQUIREMENTS CONTROL LIST,  
                    DOD 5010.12-L (DEC 1999) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained-- 
 
(a) From the ASSIST database via the Internet at http://assist.daps.mil; or 
 
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, Section D, 
700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2667/2179, Facsimile (215) 697-1462. 
 
(End of provision) 
 
 
52.214-1     SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987) 
 
"Government" means United States Government. 
 
"Offer" means "bid" in sealed bidding. 
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"Solicitation" means an invitation for bids in sealed bidding. 
 
(End of provision) 
 
 
52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form 
for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  
The Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for 
receipt, the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
 
52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of 
their bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any 
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective 
bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it 
would be prejudicial to other prospective bidders. 
(End of provision) 
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52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the 
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified 
in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids 
are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified 
for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent 
Government requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to 
be extended to the same time of day specified in the solicitation on the first work day on which normal Government 
processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set for 
receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 
 
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
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(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is 
not required, bidders should insert the words "no bid" in the space provided for any item on which no price is 
submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line 
items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for some 
work and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable 
doubt that the bid will result in the lowest overall cost to the Government even though it may be the low evaluated 
bid, or if it is so unbalanced as to be tantamount to allowing an advance payment. 
 
 
52.214-5000     APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS 
 
  (a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his 
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as 
provided above and the bid will be so reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
 
 
52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL            
                     EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
32.0% 6.9% 
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These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is : Jackson, 
Mississippi, Non-SMSA Counties, which includes Issaquena County, Mississippi. 
 
(FAR 52.222-23) 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 

agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on 
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from  

 
 Contracting Officer 
Vicksburg Consolidated Contracting Office 
4155 Clay Street 
Vicksburg, Mississippi 39183-3435 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
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52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far 
http://farsite.hill.af.mil 
http://www.dtic.mil/dfars 
 
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an 
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 
 
(b)  The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter N/A) provision with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



DACW38-02-B-0024 
 

Page 12  
 

 
 
 
 
 
 
 

  General Decision Number MS020020 
 

   General Decision Number MS020020 
   Superseded General Decision No. MS010020 
   State: Mississippi 
   Construction Type: 
   HEAVY 
   County(ies): 
   ADAMS              ISSAQUENA           PERRY 
   ALCORN             ITAWAMBA            PIKE 
   AMITE              JASPER              PONTOTOC 
   ATTALA             JEFFERSON           PRENTISS 
   BENTON             JEFFERSON DAVIS     QUITMAN 
   BOLIVAR            JONES               RANKIN 
   CALHOUN            KEMPER              SCOTT 
   CARROLL            LAFAYETTE           SHARKEY 
   CHICKASAW          LAMAR               SIMPSON 
   CHOCTAW            LAUDERDALE          SMITH 
   CLAIBORNE          LAWRENCE            STONE 
   CLARKE             LEAKE               SUNFLOWER 
   CLAY               LEE                 TALLAHATCHIE 
   COAHOMA            LEFLORE             TATE 
   COPIAH             LINCOLN             TIPPAH 
   COVINGTON          LOWNDES             TISHOMINGO 
   DE SOTO            MADISON             TUNICA 
   FORREST            MARION              UNION 
   FRANKLIN           MARSHALL            WALTHALL 
   GEORGE             MONROE              WARREN 
   GREENE             MONTGOMERY          WASHINGTON 
   GRENADA            NESHOBA             WAYNE 
   HANCOCK            NEWTON              WEBSTER 
   HARRISON           NOXUBEE             WILKINSON 
   HINDS              OKTIBBEHA           WINSTON 
   HOLMES             PANOLA              YALOBUSHA 
   HUMPHREYS          PEARL RIVER         YAZOO 
   HEAVY CONSTRUCTION PROJECTS (including Water & Sewer Lines) 
   excluding all work in conjuction with the Tennessee Tombigbee 
   Waterway Project. 
   Modification Number     Publication Date 
               0             03/01/2002 
  COUNTY(ies): 
  ADAMS              ISSAQUENA           PERRY 
  ALCORN             ITAWAMBA            PIKE 
  AMITE              JASPER              PONTOTOC 
  ATTALA             JEFFERSON           PRENTISS 
  BENTON             JEFFERSON DAVIS     QUITMAN 
  BOLIVAR            JONES               RANKIN 
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  CALHOUN            KEMPER              SCOTT 
  CARROLL            LAFAYETTE           SHARKEY 
  CHICKASAW          LAMAR               SIMPSON 
  CHOCTAW            LAUDERDALE          SMITH 
  CLAIBORNE          LAWRENCE            STONE 
  CLARKE             LEAKE               SUNFLOWER 
  CLAY               LEE                 TALLAHATCHIE 
  COAHOMA            LEFLORE             TATE 
  COPIAH             LINCOLN             TIPPAH 
  COVINGTON          LOWNDES             TISHOMINGO 
  DE SOTO            MADISON             TUNICA 
  FORREST            MARION              UNION 
  FRANKLIN           MARSHALL            WALTHALL 
  GEORGE             MONROE              WARREN 
  GREENE             MONTGOMERY          WASHINGTON 
  GRENADA            NESHOBA             WAYNE 
  HANCOCK            NEWTON              WEBSTER 
  HARRISON           NOXUBEE             WILKINSON 
  HINDS              OKTIBBEHA           WINSTON 
  HOLMES             PANOLA              YALOBUSHA 
  HUMPHREYS          PEARL RIVER         YAZOO 
    SUMS2001A 
  CONSTRUCTION DESCRIPTION: Heavy Construction (including Water & 
  Sewer Lines) excluding all work in conjuction with the 
  Tennessee Tombigee Waterway Project and Heavy Construction in 
  Jackson County. 
   SUMS2001A  11/01/1980 
                                       Rates           Fringes 
  BRICKLAYERS                           8.00 
  CARPENTERS                            6.23 
  CEMENT MASONS                         5.15 
  ELECTRICIANS                          9.84 
  IRONWORKERS                           8.15 
  LABORERS: 
   Unskilled                            5.15 
   Pipelayers                           5.15 
   Drillers                             5.15 
  PAINTERS                              7.00 
  PLUMBERS                              7.81 
  POWER EQUIPMENT OPERATORS: 
   Backhoe                              5.56 
   Bulldozer                            5.38 
   Crane                                6.61 
   Dragline                             5.94 
   Front End Loader                     5.40 
   Mechanic                             8.15 
   Motor Grader                         5.25 
   Scraper                              5.15 
   Oiler                                5.51 
  WELDERS - receive rate prescribed for craft performing operation 
  to which welding is incidental. 
  ---------------------------------------------------------------- 
  WELDERS - Receive rate prescribed for craft performing operation 
  to which welding is incidental. 
  ================================================================ 
  Unlisted classifications needed for work not included within 
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  the scope of the classifications listed may be added after 
  award only as provided in the labor standards contract clauses 
  (29 CFR 5.5(a)(1)(v)). 
  ---------------------------------------------------------------- 
  In the listing above, the "SU" designation means that rates 
  listed under that identifier do not reflect collectively 
  bargained wage and fringe benefit rates.  Other designations 
  indicate unions whose rates have been determined to be 
  prevailing. 
        WAGE DETERMINATION APPEALS PROCESS 
  1.) Has there been an initial decision in the matter?  This can 
   be: 
  * an existing published wage determination 
  * a survey underlying a wage determination 
  * a Wage and Hour Division letter setting forth a 
    position on a wage determination matter 
  * a conformance (additional classification and rate) 
    ruling 
  On survey related matters, initial contact, including requests 
  for summaries of surveys, should be with the Wage and Hour 
  Regional Office for the area in which the survey was conducted 
  because those Regional Offices have responsibility for the 
  Davis-Bacon survey program.  If the response from this initial 
  contact is not satisfactory, then the process described in 2.) 
  and 3.) should be followed. 
  With regard to any other matter not yet ripe for the formal 
  process described here, initial contact should be with the Branch 
  of Construction Wage Determinations.  Write to: 
       Branch of Construction Wage Determinations 
       Wage and Hour Division 
       U. S. Department of Labor 
       200 Constitution Avenue, N. W. 
       Washington, D. C.  20210 
  2.) If the answer to the question in 1.) is yes, then an 
  interested party (those affected by the action) can request 
  review and reconsideration from the Wage and Hour Administrator 
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  The request should be accompanied by a full statement of the 
  interested party's position and by any information (wage payment 
  data, project description, area practice material, etc.) that the 
  requestor considers relevant to the issue. 
  3.) If the decision of the Administrator is not favorable, an 
  interested party may appeal directly to the Administrative Review 
  Board (formerly the Wage Appeals Board). Write to: 
            Administrative Review Board 
            U. S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  4.) All decisions by the Administrative Review Board are final. 
              END OF GENERAL DECISION 
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SECTION 00600 Representations & Certifications  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.000-4009        CERTIFICATION OF ELIGIBILITY TO BID/OFFER 
 
By submitting this bid/offer, the bidder/offeror certifies that neitherit, nor any person or firm who has an interest in 
the bidder/offeror, is a person, or firm ineligible to be awarded Government contracts by virtue of being suspended 
or debarred in accordance with FAR Subpart 9.4. 
 
 
52.000-4011                  CORPORATE SEAL CERTIFICATES 
 
IF BIDDER IS A CORPORATION OR IF CORPORATION IS PARTICIPATING 
IN A JOINT VENTURE, PLEASE COMPLETE THE FOLLOWING CERTIFICATION: 
 
I, _________________________________, certify that I am secretary of the 
corporation named as contractor herein;  that __________________________ 
who signed this contract on behalf of the contractor, was then 
________________________________ of said corporation by authority of its 
governing body and is within the scope of its corporate powers. 
 
 
 
 
(CORPORATE SEAL)                       __________________________ 
                                                                                Secretary 
 
 
IF A CORPORATION IS PARTICIPATING AS A JOINT VENTURE, ITS SECRETARY MUST SUBMIT A 
CERTIFICATE STATING THE CORPORATION IS AUTHORIZED TO 
PARTICIPATE. 
 
 
52.00-4085 AGENT FOR SUBMITTING SMALL BUSINESS AND SMALL  
                                     DISADVANTAGED BUSINESS SUBCONTRACTING PLAN                
 
The offeror certifies that: 
 
(ENTER THE APPROPRIATE FULL NAME)  
 
__________________________________________  has been  authorized to act as agent for 
 
the principal for the purpose of submitting and administering the “Small Business and Small Disadvantaged  
Business Subcontracting Plan” in accordance with clause entitled “SUBMITTAL OF SUBCONTRACTING PLAN” 
and Contract Clauses entitled, “UTILIZATION OF SMALL BUSINESS CONCERNS AND SMALL 
DISADVANTAGED BUSINESS CONCERNS” and “SMALL BUSINESS AND SMALL DISADVANTAGED 
BUSINESS SUBCONTRACTING PLAN – ALTERNATE I.”  
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52.000-4140   PAST PERFORMANCE DATA 
 
Prior to award of a contract under this Invitation for Bids, the Contracting Officer is required to make a 
determination of the prospective Contractor's responsibility.  One of the requirements to be met is that regarding the 
bidder's past performance.  Therefore, in the event your firm has not performed construction work in this District 
within the last five (5) year period, please list below at least three (3) of your major construction contracts during the 
last five (5) year period, as follows: 
 
                            Approx. Date         For Whom         Dollar 
       Type of Work       Completed          Performed         Amount 
 
                                                                 $ 
 
 
 
 
 
 
 
52.000-4142 SUBCONTRACTS 
 
    In order to provide opportunity to small business concerns to learn of and solicit subcontracting, in accordance 
with policy of the Government to bring about greatest utilization of small business consistent with efficient 
production, the information requested below should be inserted in the space provided therefor: 
 
    In the event of award, the Offeror will have subcontracts open in connection with work to be prosecuted under 
this Request for Proposal, and desires subcontractors for the following industries, crafts, processes or component 
items: 
 
________________________________________________________________________ 
 
Offeror desires that subcontractors for above work be located in: 
 
________________________________________________________________________ 
(Insert here general area desired, if any, such as Southeast States, New England, West Coast, etc.) 
 
    Offeror will have no subcontracts open in connection with work being prosecuted under this Request for Proposal 
(  ) (Check block if applicable). 
 
 
52.000-4144                  ANNUAL RECEIPTS SIZE STANDARDS FOR PURPOSE 

            OF BIDDING ON PROCUREMENTS FOR CONSTRUCTION 
SPECIAL TRADE CONTRACTORS 

      
     Census                                                  Annual Sales                
 Classification       Industry, Subindustry,                Size Standard 
  Code                or Class of Products            (maximum, in millions) 
 
  235110  Plumbing, Heating and Air Conditioning Contractors         $12.0 
  235210  Painting and Wall Covering Contractors                     $12.0 
  235310  Electrical Contractors                                     $12.0 
  235410  Masonry and Stone Contractors                              $12.0 
  235420  Drywall, Plastering, Acoustical and Insulation Work       $12.0                
  235430  Tile, Marble, Terrazzo and Mosaic Work                     $12.0                
  235510  Carpentry Contractors                                      $12.0                
  235520  Floor Laying and Other Floor Contractors                   $12.0                
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  235610  Roofing, Siding and Sheet Metal Contractors                $12.0                
  235710  Concrete Contractors                                       $12.0                
  235810  Water Well Drilling Contractors                            $12.0                
  235910  Structural Steel Erection Contractors                      $12.0                
  235920  Glass and Glazing Contractors                              $12.0                
  235930  Excavation Contractors                                     $12.0                
  235940  Wrecking and Demolition Contractors                        $12.0                
  235950  Building Equipment and Other Machinery Installation  
           Contractors                                               $12.0                
  235990  All Special Trade Contractors                              $12.0                 
  Except Base Housing Maintenance                                   $ 12.0                
 
 
52.000-4217  DEFINITION OF SMALL BUSINESS CONCERN. 
 
        (a)  Explanation of Term.  "Small business concern" means a concern including its affiliates, that is 
independently owned and operated, not dominant in the field of operation in which it is bidding 
on Government contracts, and qualified as a small business under the criteria and size standards in 13 CFR 121.  
(FAR 19.001) 
 
        (b)  Size Standards for Construction and Special Trades. 
 
                (1)  Construction.  A concern is small if its average annual receipts for its preceding 3 fiscal years did not 
exceed $28.5 million.  However, if 75 percent or more of the work (in terms of dollar value) called for by the 
contract is classified in one of the industries, subindustries, or classes of products listed in this paragraph, the 
concern is small if its average annual receipts for its preceding 3 fiscal years did not exceed the size standard for that 
industry, 
subindustry, or class of products.  (See Division C, "Contract Construction," of the SIC Manual.) 
 
                (2)  Dredging.  A concern is small if (1) its average annual receipts for its preceding 3 fiscal years did not 
exceed $17.0 million, and (2) at least 40 percent of the yardage in the contract's plans and  specifications is dredged 
with equipment owned by the concern or obtained  from another small business dredging concern.  (FAR 19.102) 
 
 
52.000-4801   DESCRIPTION OF CONTRACTOR'S (PLANT) 
 
(KIND, CAPACITY, SIZE, LOCATION, OWNERSHIP, AND EXISTING COMMITMENTS) 
 
__________________________________________________________________________ 
Available plant            |                            |                                          | 
for prosecuting            |                            |    Ownership and              |   Date proposed 
the work (kind,            |                            |    existing commit-           |   to be placed 
capacity, size)              |   Location           |    ments, if any                 |   on work 
__________________|______________|_____________________|__________________ 
 
 
 
 
 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
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(1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to – 

 
(i)  Those prices,  
 
(ii)  The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of provision) 
 
 
52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 

CERTAIN  FEDERAL TRANSACTIONS (APR 1991) 
 

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
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agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, Title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 
 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror 
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.___________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
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___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ______________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name _________________________________ 
 
TIN ___________________________________ 
 
(End of provision) 
 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
 
52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT,  
                   AND OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals--  
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(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE 
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION 
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED 
STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default. 
 
(End of provision) 
 
 
52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001) ALTERNATE I (OCT  
                    2000) & ALTERNATE II (OCT 2000) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 234990.  
 
(2) The small business size standard is $28.5 MIL.  
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(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) (Complete only if offeror represented itself as small business concern in paragraph (b)(1) of this provision). The 
offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR Part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR Part 126, and the representation 
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business 
concern or concerns that are participating in the joint venture: ____________.) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls: 
 
(  ) Black American. 
 
(  ) Hispanic American. 
 
(  ) Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
(  ) Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, 
or Nauru). 
 
(  ) Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, 
Bhutan, the Maldives Islands, or Nepal). 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
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(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
(End of provision)  
 
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
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(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in 
which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier 
subcontractors) amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 
 
52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS  
                    CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, 
except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUB Zone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUB Zone small business concerns; 
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(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUB Zone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
will be spent on the concern's employees or the employees of other HUB Zone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUB Zone small business concerns. 
 
(e) A HUB Zone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUB Zone small business participant or participants. 
 
(f) A HUB Zone small business concern nonmanufacturer agrees to furnish in performing this contract only end 
items manufactured or produced by HUB Zone small business manufacturer concerns. This paragraph does not 
apply in connection with construction or service contracts. 
 
(End of clause) 
 
 
52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS     
                      COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
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(End of provision) 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) [  ] It has, [  ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth 
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any 
other territory or possession over which the United States has jurisdiction.  
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252.204-7001    COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING (AUG 1999) 
 
(a) The offeror is requested to enter its CAGE code on its offer in the block with its name and address. The CAGE 
code entered must be for that name and address. Enter “CAGE” before the number. 
 
(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one from the Defense 
Logistics Information Service (DLIS). The Contracting Officer will-- 
 
(1) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a Commercial and 
Government Entity (CAGE) Code; 
 
(2) Complete section A and forward the form to DLIS; and 
 
(3) Notify the Contractor of its assigned CAGE code. 
 
(c) Do not delay submission of the offer pending receipt of a CAGE code. 
 
(End of provision) 
 
 
252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A   
                          TERRORIST COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government 
of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that 
owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
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(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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SECTION 00700 Contract Clauses  
  
   
CLAUSES INCORPORATED BY REFERENCE:  
 
  
52.000-4210 DEFINITIONS (APR 1984)(EFARS 52.101 (a) and 52.105/90 (a) 
 
 (The following clause is applicable if the procurement instrument identification number is prefixed by the letters 
"DACW".) 
 
        (a)  The term "head of the agency" or "Secretary" as used herein means the Secretary of the Army; and the term 
" his duly authorized representative" means the Chief of Engineers, Department of the Army, or an individual or 
board designated by him. 
 
        (b)  "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate 
contracts and make related determinations and findings.  The term includes certain authorized representatives of the 
Contracting Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
        (c)  The agency board of contract appeals having jurisdiction over all appeals from final decisions of the 
Contracting Officer under the Contract Disputes Act of l978 is the Corps of Engineers Board of Contract Appeals, 
Office of the Chief of Engineers, Pulaski Building, 20 Massachusetts Avenue, N. W., Washington, D. C.  203l4. 
 
 
52.202-1     DEFINITIONS.  (DEC 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy 
or assistant chief official of the executive agency. 
 
(b) Commercial component means any component that is a commercial item. 
 
(c) Commercial item means-- 
 
(1) Any item, other than real property, that is of a type customarily used by the public or by non-governmental 
entities for purposes other than governmental purposes, and that-- 
 
(i) Has been sold, leased, or licensed to the general public; or 
 
(ii) Has been offered for sale, lease, or license to the general public; 
 
(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through advances in technology 
or performance and that is not yet available in the commercial marketplace, but will be available in the commercial 
marketplace in time to satisfy the delivery requirements under a Government solicitation; 
 
(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, but for-- 
 
(i) Modifications of a type customarily available in the commercial marketplace; or 
 
(ii) Minor modifications of a type not customarily available in the commercial marketplace made to meet Federal 
Government requirements. “Minor” modifications means modifications that do not significantly alter the 
nongovernmental function or essential physical characteristics of an item or component, or change the purpose of a 
process. Factors to be considered in determining whether a modification is minor include the value and size of the 
modification and the comparative value and size of the final product. Dollar values and percentages may be used as 
guideposts, but are not conclusive evidence that a modification is minor; 
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(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this clause that are of 
a type customarily combined and sold in combination to the general public; 
 
(5) Installation services, maintenance services, repair services, training services, and other services if-- 
 
(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or (4) of this definition, 
regardless of whether such services are provided by the same source or at the same time as the item; and 
 
(ii) The source of such services provides similar services contemporaneously to the general public under terms and 
conditions similar to those offered to the Federal Government; 
 
(6) Services of a type offered and sold competitively in substantial quantities in the commercial marketplace based 
on established catalog or market prices for specific tasks performed under standard commercial terms and 
conditions. This does not include services that are sold based on hourly rates without an established catalog or 
market price for a specific service performed. For purposes of these services-- 
 
(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is regularly maintained 
by the manufacturer or vendor, is either published or otherwise available for inspection by customers, and states 
prices at which sales are currently, or were last, made to a significant number of buyers constituting the general 
public; and 
 
(ii) Market prices means current prices that are established in the course of ordinary trade between buyers and sellers 
free to bargain and that can be substantiated through competition or from sources independent of the offerors. 
 
(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), notwithstanding 
the fact that the item, combination of items, or service is transferred between or among separate divisions, 
subsidiaries, or affiliates of a Contractor; or 
 
(8) A nondevelopmental item, if the procuring agency determines the item was developed exclusively at private 
expense and sold in substantial quantities, on a competitive basis, to multiple State and local Governments. 
 
(d) Component means any item supplied to the Government as part of an end item or of another component, except 
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a). 
 
(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(f) Nondevelopmental item means-- 
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement; 
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications 
of a type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or 
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely 
because the item is not yet in use. 
 
 (g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase 
orders and changes and modifications to purchase orders under this contract. 
(End of clause) 
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52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
 
52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit 
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts 
through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
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52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 
company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made 
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an 
inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
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under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
(End of clause) 
 
 
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR        
                    ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
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(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse 
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing 
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the 
contract. The total final price established in accordance with the incentive price revision provisions of the contract 
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award 
and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
 
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL                    
                     TRANSACTIONS (JUN 1997)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
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"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership, 
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This 
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures 
specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 
"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers.  
 
(b) Prohibitions.  
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(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding 
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
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(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
a contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed 
to make any payment using nonappropriated funds (to include profits from any covered Federal action), which 
would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting 
to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
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(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who 
requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend 
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as 
provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any 
other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision.  
 
(End of clause) 
 
52.204-1     APPROVAL OF CONTRACT (DEC 1989) 
 
This contract is subject to the written approval of the Commander or his designee and shall not be binding until so 
approved. 
 
(End of clause) 
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
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“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline 
as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING                         
                      WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR                       
                       DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
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Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement 
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the 
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
 
 
52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract. 
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(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in all 
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
 
52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS -      
                     SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under 
FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by 
any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not complete, 
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
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(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of 
the contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent. 
 
 
52.214-28 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS -                                                         
                     SEALED BIDDING. (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
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(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, plus applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception 
under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under 
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the 
subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUB Zone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUB Zone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUB Zone small business concern means a small business concern that appears on the List of Qualified HUB Zone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
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(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)  
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the 
Federal Acquisition Regulation. 
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Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies 
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division, 
plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, 
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 
the contract or subcontract. 
 
(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business concerns, small disadvantaged business, and 
women-owned small business concerns. If the offeror is submitting an individual contract plan, the plan must 
separately address subcontracting with small business, veteran-owned small business, HUBZone small business, 
small disadvantaged business, and women-owned small business concerns, with a separate part for the basic contract 
and separate parts for each option (if any).  The plan shall be included in and made a part of the resultant contract. 
The subcontracting plan shall be negotiated within the time specified by the Contracting Officer. Failure to submit 
and negotiate the subcontracting plan shall make the offeror ineligible for award of a contract.  
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns as subcontractors. The offeror shall include all 
subcontracts that contribute to contract performance, and may include a proportionate share of products and services 
that are normally allocated as indirect costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
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(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration 
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the 
Research and Information Division of the Minority Business Development Agency in the Department of Commerce, 
or small, HUB Zone, small disadvantaged, and women-owned small business trade associations). A firm may rely 
on the information contained in PRO-Net as an accurate representation of a concern's size and ownership 
characteristics for the purposes of maintaining a small, veteran-owned small, HUB Zone small, small disadvantaged, 
and women-owned small business source list. Use of PRO-Net as its source list does not relieve a firm of its 
responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, 
and a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUB Zone small business, small disadvantaged business and 
women-owned small business concerns have an equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business 
Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, small disadvantaged business concerns, women-owned small business concerns, 
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and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with 
the instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror's efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUB Zone small business, small disadvantaged business, and women-owned small business concerns and 
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis, 
unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUB Zone small business, small disadvantaged business, and 
women-owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUB Zone small business, small disadvantaged business, or 
women-owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether HUB Zone small business concerns were solicited and, if not, why not; 
 
(D) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(E) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(F) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUB Zone small, small disadvantaged, and women-owned small 
business sources; and 
 
(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
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(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, service-disabled veteran-owned small business, HUB Zone 
small business, small disadvantaged business, and women-owned small business concerns by arranging solicitations, 
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation 
by such concerns. Where the Contractor's lists of potential small business, veteran-owner small business, service-
disabled veteran-owned small business, HUB Zone small business, small disadvantaged business, and women-
owned small business subcontractors are excessively long, reasonable effort shall be made to give all such small 
business concerns an opportunity to compete over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUB Zone small business, small disadvantaged business, and 
women-owned small business concerns in all ``make-or-buy'' decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small 
business, service-disabled veteran-owned small business, HUB Zone small business, small disadvantaged business, 
and women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owner small business, HUB Zone small, small disadvantaged, or women-owned small business for 
the purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided-- 
 
(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and 
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3) 
goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial 
item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach 
of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the 
awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for 
contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must 
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report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by North American Industry Classification System 
(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a 
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS 
Industry Subsector. 
 
(End of clause) 
 
 
52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999) 
 
(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful 
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the 
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the 
plan. 
 
(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a 
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government 
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the 
close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and 
the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to make a 
good faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract 
entitled “Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damages in an 
amount stated. The amount of probable damages attributable to the Contractor's failure to comply shall be an amount 
equal to the actual dollar amount by which the Contractor failed to achieve each subcontract goal. 
 
(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith 
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the 
Contractor to demonstrate what good faith efforts have been made and to discuss the matter.   Failure to respond to 
the notice may be taken as an admission that no valid explanation exists.  If, after consideration of all the pertinent 
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the 
subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor 
pay the Government liquidated damages as provided in paragraph (b) of this clause. 
 
(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of 
the Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan. 
 
(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final 
decision of the Contracting Officer. 
 
(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 
 
(End of clause) 
 
 
52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
 
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely 
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the 
Contracting Officer. 
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52.222-3     CONVICT LABOR (AUG 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of 
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of 
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or 
the Trust Territory of the Pacific Islands.  This limitation, however, shall not prohibit the employment by the 
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during 
the term of their sentence or persons who have been pardoned or who have served their terms.  Nor shall it prohibit 
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws 
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, 
American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands 
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(2) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(b) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME      
                     COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
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years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more 
than one classification may be compensated at the rate specified for each classification for the time actually worked 
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in 
which work is performed.  The wage determination (including any additional classifications and wage rates 
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by 
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 



DACW38-02-B-0024 
 

Page 52  
 

representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
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section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
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individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for 
apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate 
in the wage determination for the classification of work actually performed.  In addition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate in the wage determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
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52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 
Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(c)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
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52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
 
52.222-26     EQUAL OPPORTUNITY (FEB 1999) 
 
(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause.  
 
(b) During performing this contract, the Contractor agrees as follows:  
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor.  
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(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within 
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply 
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR  
                     CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
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Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and 
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female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a 
year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this policy with all on-site supervisory personnel before initiating construction work at a job site. A 
written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
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opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
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efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive 
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take 
action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
 
52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE  
                     VIETNAM ERA AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring 
or firing and as to the advancement and promotion or any other change of status of other employees will be given 
particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, 
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly 
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is 
employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or 
expedition for which a campaign badge has been authorized. 
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Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a 
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance 
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
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(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring 
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State 
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency 
when it is no longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees 
and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take 
affirmative action to employ and advance in employment qualified employees and applicants who are special 
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, 
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
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(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may 
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to 
the Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of 
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act 
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
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(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE  
                     VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001) 
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of special disabled veterans, the number of veterans of the Vietnam era, and other eligible veterans 
in the workforce of the Contractor by job category and hiring location; and 
 
(2) The total number of new employees hired during the period covered by the report, and of the total, the number of 
special disabled veterans, the number of veterans of the Vietnam era, and the number of other eligible veterans; and 
 
(3) The maximum number and the minimum number of employees of the Contractor during the period covered by 
the report. 
 
(b) The Contractor shall report the above items by completing the Form VETS-100, entitled “Federal Contractor 
Veterans” Employment Report (VETS-100 Report)”. 
 
(c) The Contractor shall submit VETS-100 Reports no later than September 30 of each year beginning September 
30, 1988. 
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the 
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph 
(a)(1) of this clause. Contractors may select an ending date-- 
 
(1) As of the end of any pay period between July 1 and August 31 of the year the report is due; or 
 
(2) As of December 31, if the Contractor has prior written approval from the Equal Employment Opportunity 
Commission to do so for purposes of submitting the Employer Information Report EEO-1 (Standard Form 100). 
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(e) The Contractor shall base the count of veterans reported according to paragraph (a) of this clause on voluntary 
disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all special disabled 
veterans, veterans of the Vietnam era, and other eligible veterans who wish to benefit under the affirmative action 
program at 38 U.S.C. 4212 to identify themselves to the Contractor. The invitation shall state that-- 
 
(1) The information is voluntarily provided; 
 
(2) The information will be kept confidential; 
 
(3) Disclosure or refusal to provide the information will not subject the applicant or employee to any adverse 
treatment; and 
 
(4) The information will be used only in accordance with the regulations promulgated under 38 U.S.C. 4212. 
 
(f) The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000 or more 
unless exempted by rules, regulations, or orders of the Secretary of Labor. 
 
(End of clause) 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract where employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 
days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
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(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this 
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing 
this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
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(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement 
to file an annual Form R if--  
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 
U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been 
filed with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or 
 
(5) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer 
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of 
the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release 
Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
 
52.225-9 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION  
                    MATERIALS (FEB 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
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work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty 
(whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of 
Payments Program by providing a preference for domestic construction material. The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this 
clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows: 
      [Contracting Officer to list applicable excepted materials or indicate “none”] 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the 
Balance of Payments Program, the Contracting Officer will use a factor of 50 percent; 
 
(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular 
construction material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i) 
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall 
include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
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(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of 
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the 
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not 
less than the differential established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program 
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments 
Program. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
  certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
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  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
52.225-10 NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM 

REQUIREMENT—CONSTRUCTION MATERIALS (FEB 2000) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments 
Program--Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act or Balance of Payments Program should submit the request to the 
Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the 
information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the 
request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act or 
Balance of Payments Program before submitting its offer, or has not received a response to a previous request, the 
offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not 
yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
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52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000) 
 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating 
from sources within, or that were located in or transported from or through, countries whose products are banned 
from importation into the United States under regulations of the Office of Foreign Assets Control, Department of the 
Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled 
by the Taliban, and Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities 
controlled by the government of Iraq. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC  
                    ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in 
accordance with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 
U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in 
accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest would 
be affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic enterprises (25 
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent 
consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless an  
interested party challenges its status or the Contracting Officer has independent reason to question that status. In the 
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S. 
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within 
50 working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an 
ineligible participant, no incentive payment will be made under the Indian Incentive Program. 
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(2) The Contractor may request an adjustment under the Indian Incentive Program to the following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will 
seek funding in accordance with agency procedures. 
 
(End of clause) 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
 
 
52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT  
                    (AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
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Such evidence and information shall be furnished at the expense of the Government except where the Contractor has 
agreed to indemnify the Government. 
 
(c)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted. 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less. 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default. 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes 
unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
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(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. 
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC. 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
(End of clause) 
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52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the 
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller 
Act, the Contractor shall promptly provide a copy of such payment bond to the requester. 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage 
is completed and the Contracting Officer provides the financial institution with a written statement waiving the right 
to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
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acceptable financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this 
Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
the resumption of our business. 
 
Sincerely,  
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_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
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[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
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(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) 
 
(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and duties, in effect 
on the contract date, that the taxing authority is imposing and collecting on the transactions or property covered by 
this contract.  
 
"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or duty, or tax 
that was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the 
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or bear 
as the result of legislative, judicial, or administrative action taking effect after the contract date. It does not include 
social security tax or other employment taxes.  
 
"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions or property covered 
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund 
or drawback, as the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 
in the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption. 
(End of clause) 
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52.229-5     TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO (APR 1984) 
 
The term "local taxes," as used in the Federal, State, and local taxes clause of this contract, includes taxes imposed 
by a possession of the United States or by Puerto Rico. 
 
(End of clause) 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, 
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance 
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;  
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
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(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
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(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies 
or services, but not including contract modifications that are within the scope and under the terms of the contract, 
such as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
due at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
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52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB 2002)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the 
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 



DACW38-02-B-0024 
 

Page 85  
 

 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, 
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated 
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance 
with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this 
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7 
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice 
in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing 
or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
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holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or 
make payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The 
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 
1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
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(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty. 
 
(3)  Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
    (i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs 
(c)(1) and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
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(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
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(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a party. 
The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
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(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise 
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request 
instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR  
                      REGISTRATION (MAY 1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than 
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the 
Government of the payment receiving point applicable to this contract, the Government shall make payment to the 
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
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(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause. 
In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT 
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from 
changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 
52.233-1     DISPUTES.  (DEC 1998) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike a claim 
relating to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by 
the claimant.  However, a written demand or written assertion by the Contractor seeking the payment of  money 
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of this clause.  A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act.  The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
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(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision 
will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, 
until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
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issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
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(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
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may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
 
52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,  
                   AND IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
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52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
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(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
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52.236-16     QUANTITY SURVEYS (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Government shall conduct the original and final surveys and make the computations based on them.  The 
Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the 
computations based on these surveys.  All surveys conducted by the Contractor shall be conducted under the 
direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance. 
 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as 
necessary to determine the amount of progress payments.  The Contractor shall retain copies of all such material 
furnished to the Contracting Officer. 
 
 
52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If 
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the 
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to 
become due to the Contractor. 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 



DACW38-02-B-0024 
 

Page 99  
 

and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  This 
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the 
bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
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involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, 
or interruption, but not later than the date of final payment under the contract. 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2001)  
 
(a) Definitions.  As used this clause-- 
 
"Commercial item",  has the meaning contained in the clause at 52.202-1, Definitions.  
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"Subcontract",  includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the 
Contractor or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.  
 
(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (FEB 1999) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible 
Veterans (DEC 2001) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels (JUN 2000) (46 U.S.C. Appx 
1241) (flowdown not required for subcontracts awarded beginning May 1, 1996). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 
this contract.  
 
 
52.245-2     GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (DEC 1989) 
 
 (a) Government-furnished property. (1) The Government shall deliver to the Contractor, for use in connection with 
and under the terms of this contract, the Government-furnished property described in the Schedule or specifications 
together with any related data and information that the Contractor may request and is reasonably required for the 
intended use of the property (hereinafter referred to as "Government-furnished property").  
 
(2) The delivery or performance dates for this contract are based upon the expectation that Government-furnished 
property suitable for use (except for property furnished "as is") will be delivered to the Contractor at the times stated 
in the Schedule or, if not so stated, in sufficient time to enable the Contractor to meet the contract's delivery or 
performance dates.  
 
(3) If Government-furnished property is received by the Contractor in a condition not suitable for the intended use, 
the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts, and, as directed by the 
Contracting Officer and at Government expense, either repair, modify, return, or otherwise dispose of the property. 
After completing the directed action and upon written request of the Contractor, the Contracting Officer shall make 
an equitable adjustment as provided in paragraph (h) of this clause.  
 
(4) If Government-furnished property is not delivered to the Contractor by the required time, the Contracting Officer 
shall, upon the Contractor's timely written request, make a determination of the delay, if any, caused the Contractor 
and shall make an equitable adjustment in accordance with paragraph (h) of this clause.  
 
(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written notice, (i) decrease the 
Government-furnished property provided or to be provided under this contract, or (ii) substitute other Government-
furnished property for the property to be provided by the Government, or to be acquired by the Contractor for the 
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Government, under this contract. The Contractor shall promptly take such action as the Contracting Officer may 
direct regarding the removal, shipment, or disposal of the property covered by such notice.  
 
(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to the contract 
in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedule to make the property 
available for performing this contract and there is any--  
 
(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or  
 
(ii) Withdrawal of authority to use this property, if provided under any other contract or lease.  
 
(c) Title in Government property. (1) The Government shall retain title to all Government-furnished property.  
 
(2) All Government-furnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (collectively referred to as "Government property"), are subject to the provisions 
of this clause. However, special tooling accountable to this contract is subject to the provisions of the Special 
Tooling clause and is not subject to the provisions of this clause. Title to Government property shall not be affected 
by its incorporation into or attachment to any property not owned by the Government, nor shall Government 
property become a fixture or lose its identity as personal property by being attached to any real property.  
 
(3) Title to each item of facilities and special test equipment acquired by the Contractor for the Government under 
this contract shall pass to and vest in the Government when its use in performing this contract commences or when 
the Government has paid for it, whichever is earlier, whether or not title previously vested in the Government.  
 
(4) If this contract contains a provision directing the Contractor to purchase material for which the Government will 
reimburse the Contractor as a direct item of cost under this contract--  
 
(i) Title to material purchased from a vendor shall pass to and vest in the Government upon the vendor's delivery of 
such material; and  
 
(ii) Title to all other material shall pass to and vest in the Government upon--  
 
(A) Issuance of the material for use in contract performance;  
 
(B) Commencement of processing of the material or its use in contract performance; or  
 
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.  
 
(d) Use of Government property. The Government property shall be used only for performing this contract, unless 
otherwise provided in this contract or approved by the Contracting Officer.  
 
(e) Property administration. (1) The Contractor shall be responsible and accountable for all Government property 
provided under this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in effect 
on the date of this contract.  
 
(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and 
preservation of Government property in accordance with sound industrial practice and the applicable provisions of 
Subpart 45.5 of the FAR.  
 
(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this 
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government 
directs. However, if the Contractor cannot effect such repairs within the time required, the Contractor shall dispose 
of the property as directed by the Contracting Officer. When any property for which the Government is responsible 
is replaced or repaired, the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h) 
of this clause.  
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(4) The Contractor represents that the contract price does not include any amount for repairs or replacement for 
which the Government is responsible. Repair or replacement of property for which the Contractor is responsible 
shall be accomplished by the Contractor at its own expense.  
 
(f) Access. The Government and all its designees shall have access at all reasonable times to the premises in which 
any Government property is located for the purpose of inspecting the Government property.  
 
(g) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, and shall be 
responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the Contractor or 
upon passage of title to the Government under paragraph (c) of this clause. However, the Contractor is not 
responsible for reasonable wear and tear to Government property or for Government property properly consumed in 
performing this contract.  
 
(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected 
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting 
Officer may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall 
be the Contractor's exclusive remedy. The Government shall not be liable to suit for breach of contract for--  
 
(1) Any delay in delivery of Government-furnished property;  
 
(2) Delivery of Government-furnished property in a condition not suitable for its intended use;  
 
(3) A decrease in or substitution of Government-furnished property; or  
 
(4) Failure to repair or replace Government property for which the Government is responsible.  
 
(i) Final accounting and disposition of Government property. Upon completing this contract, or at such earlier dates 
as may be fixed by the Contracting Officer, the Contractor shall submit, in a form acceptable to the Contracting 
Officer, inventory schedules covering all items of Government property (including any resulting scrap) not 
consumed in performing this contract or delivered to the Government. The Contractor shall prepare for shipment, 
deliver f.o.b. origin, or dispose of the Government property as may be directed or authorized by the Contracting 
Officer. The net proceeds of any such disposal shall be credited to the contract price or shall be paid to the 
Government as the Contracting Officer directs.  
 
(j) Abandonment and restoration of Contractor's premises. Unless otherwise provided herein, the Government--  
 
(1) May abandon any Government property in place, at which time all obligations of the Government regarding such 
abandoned property shall cease; and  
 
(2) Has no obligation to restore or rehabilitate the Contractor's premises under any circumstances (e.g., 
abandonment, disposition upon completion of need, or upon contract completion). However, if the Government-
furnished property (listed in the Schedule or specifications) is withdrawn or is unsuitable for the intended use, or if 
other Government property is substituted, then the equitable adjustment under paragraph (h) of this clause may 
properly include restoration or rehabilitation costs.  
 
(k) Communications. All communications under this clause shall be in writing.  
 
(l) Overseas contracts. If this contract is to be performed outside of the United States of America, its territories, or 
possessions, the words "Government" and "Government-furnished" (wherever they appear in this clause) shall be 
construed as "United States Government" and "United States Government-furnished," respectively.  
 
(End of clause)  
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52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
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52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
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52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs 
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
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(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
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contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in this contract's 
price under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor.  The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract 
modification implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and 
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be 
final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
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terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, 
the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination 
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within 
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The 
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of 
the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid because of the 
termination of work, the Contracting Officer shall pay the Contractor the amounts determined by the Contracting 
Officer as follows, but without duplication of any amounts agreed on under paragraph (f) of this clause: 
 
(1) The contract price for completed supplies or services accepted by the Government (or sold or acquired under 
subparagraph (b)(9) of this clause) not previously paid for, adjusted for any saving of freight and other charges. 
 
(2) The total of-- 
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(i) The costs incurred in the performance of the work terminated, including initial costs and preparatory expense 
allocable thereto, but excluding any costs attributable to supplies or services paid or to be paid under subparagraph 
(f)(1) of this clause; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(2)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(2)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of 
loss. 
 
(3) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled. 
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(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records 
and documents available to the Government, at the Contractor's office, at all reasonable times, without any direct 
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions 
may be maintained instead of original records and documents. 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
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(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
 
52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
 
    Actual costs will be used to determine equipment costs for a settlement proposal submitted on the total cost basis 
under FAR 49.206-2(b).  In evaluating a terminations settlement proposal using the total cost basis, the following 
principles will be applied to determine allowable equipment costs: 

(1) Actual costs for each piece of equipment, or groups of similar serial or series 
equipment, need not be available in the contractor's accounting records to determine total actual equipment costs.    

(2) If equipment costs have been allocated to a contract using predetermined rates , those charges will be adjusted 
to actual costs. 

  (3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses. 
  (4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the 
provisions of FAR 31.205-11). 
  (5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the 
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate. 

(End of Clause) 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far 
http://farsite.hill.af.mil 
http://www.dtic.mil/dfars 
  
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b)  The use in this solicitation or contract of any Federal acquisition Regulation (48 CFRN/A) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 
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252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE- 
                           CONTRACT-RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal 
penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
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(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION.(NOV 2001) 
 
(a) Definitions. 
 
As used in this clause-- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information 
required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet 
Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and 
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix 
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or 
affiliates of the parent business concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the 
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the 
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully 
completed. 
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(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be 
registered in the CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United 
States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by 
the Contracting Officer to verify that the offeror is registered in the CCR database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a 
complete and accurate application via the Internet. However, registration of an applicant submitting an application 
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should 
consider applying for registration immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability 
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR 
database after the initial registration, the Contractor is required to confirm on an annual basis that its information in 
the CCR database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 
1-888-227-2423, or via the Internet at http://www.ccr.gov. 
 
(End of clause) 
 
 
252.205-7000 PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS 
                           (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit 
purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to 
business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
(End of clause) 
 
252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE   
                          GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
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(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement 
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
 
252.219-7003 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS  
                           SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by 
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research 
institution that was an integral part of such a college or university before November 14, 1986. 
  
Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as 
defined in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged 
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority 
institutions, in addition to small disadvantaged business concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business 
concern goal required by paragraph (d) of the FAR 52.219-9 clause when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or 
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as 
amended, may count toward its small disadvantaged business goal, subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's 
cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women-owned small 
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms that are 
not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan. 
Notifications shall be in writing and shall occur within a reasonable period of time after award of the subcontract. 
Contractor-specified formats shall be acceptable. 
(End of clause) 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992) 
 
(a) Definitions.  As used in this clause-- 
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(1)  "Foreign person" means any person other than a United States person as defined in Section 16(2) of the Export 
Administration Act of 1979 (50 U.S.C. App. Sec 2415). 
 
(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 and means any 
United States resident or national (other than an individual resident outside the United States and employed by other 
than a United States person), any domestic concern (including any permanent domestic establishment of any foreign 
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic 
concern which is controlled in fact by such domestic concerns, as determined under regulations of the President. 
 
(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it-- 
 
(1)  Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking. 
 
(End of clause) 
 
 
252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense 
FAR Supplement, in effect on the date of this contract. 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
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(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance 
with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to 
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the 
Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the 
specifications, whether or not specifically listed in the Bidding Schedule. 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
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(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
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(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of 
Transportation, Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of 
lading, which shall contain the following information -- 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor agrees to provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief -- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
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    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) The Contractor shall include this clause, including this paragraph (h), in all subcontractors under this contract 
that-- 
 
(1) Exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation; and 
 
(2) Are for a type of supplies described in paragraph (b)(3) of this clause. 
 
(End of clause) 
 
 
52.232-5001 CONTINUING CONTRACTS (MAR 1995)—EFARS 
 
  (a) This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract 
price is dependent upon reservations of funds from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors.  The responsibilities of the Government are limited by this clause 
notwithstanding any contrary provision of the "Payments to Contractor" clause or any other clause of this contract. 
  (b) The sum of  $10,000.00  has been reserved for this contract and is available for payments to the contractor 
during the current fiscal year. It is expected that Congress will make appropriations for future fiscal years from 
which additional funds together with funds provided by one or more non-federal project sponsors will be reserved 
for this contract. 
  (c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to 
time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a breach of this contract, except that this 
provision shall not bar a breach-of-contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore. 
  (d) The Government may at any time reserve additional funds for payments under the contract if there are funds 
available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification 
to the contract. 
  (e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, 
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount 
of additional funds which will be needed to meet payments due or to become due under the contract during that 
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of 
exhaustion. 
  (f) No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract.  The contractor shall be entitled to simple interest on any 
payment that the contracting officer determines was actually earned under the terms of the contract and would have 
been made except for exhaustion of funds.  Interest shall be computed from the time such payment would otherwise 
have been made until actually or constructively made, and shall be at the rate established by the Secretary of the 
Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
  (g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
contractor to any price adjustment under the "Suspension of Work" clause or in any other manner under this 
contract. 
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  (h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
  (i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, 
the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by 
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to 
treat his right to proceed with the work as having been terminated.  Such a termination shall be considered a 
termination for the convenience of the Government. 
  (j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required 
to meet all payments due or to become due the contractor because of work performed and to be performed under the 
contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said 
reservation by the amount of such excess. 

(End of clause) 
 

52.252-4  Alterations in Contract  (APR 1984)    
   
 
 
 
CLAUSES INCORPORATED BY FULL TEXT  
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

PART 1   GENERAL

1.1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the notice 
to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 90 calendar days after the date the 
Contractor receives the notice to proceed.  No work will be performed 
during the period of 1 April to 30 June (pallid sturgeon spawning season) 
unless otherwise approved by the Contracting Officer's Representative.  
Also see section 01130, ENVIRONMENTAL PROTECTION, paragraph Protection of 
Aquatic and Wildlife Resources.  The completion time may be extended to 
allow extension days to allow for the above exclusion period.  The time 
stated for completion shall include final cleanup of the premises. (FAR 
52.211-10)]

1.2   LIQUIDATED DAMAGES-CONSTRUCTION (SEP 2000)

(a)  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages 
to the Government in the amount of $455.00 for each calendar day of 
delay until the work is completed or accepted.

(b)   If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

1.3   CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a)  The Government will provide to the Contractor, without charge, one 
set of contract drawings and specifications, except publications 
incorporated into the technical provisions by reference, in electronic 
or paper media as chosen by the Contracting Officer.

(b)  The Contractor shall --

(1)  Check all drawings furnished immediately upon receipt;

(2)  Compare all drawings and verify the figures before laying out 
the work;

(3)  Promptly notify the Contracting Officer of any discrepancies;

(4)  Be responsible for any errors which might have been avoided 
by complying with this paragraph (b); and
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(5)  Reproduce and print contract drawings and specifications as 
needed.

(c)  In general --

(1)  Large-scale drawings shall govern small scale drawings; and

(2)  The Contractor shall follow figures marked on drawings in 
preference to scale measurements.

(d)  Omissions from the drawings or specifications or the 
misdescription of details of work which are manifestly necessary to 
carry out the intent of the drawings and specifications, or that are 
customarily performed, shall not relieve the Contractor from performing 
such omitted or misdescribed details of the work.  The Contractor shall 
perform such details as if fully and correctly set forth and described 
in the drawings and specifications.

(e)  The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings:

FILE NO. M-4-02/02

  DRAWING TITLE                                                  DRAWING NO.

  GENERAL MAP AND INDEX                                                1
  PLAN MAP                                                             2
  PLAN, PROFILE, AND SECTIONS                                          3
  PLAN, PROFILE, AND SECTION                                           4
  PLAN, PROFILE, AND SECTION                                           5
  STAGE HYDROGRAPH-VICKSBURG GAGE                                      6

  (DFARS 252.236-7001)

1.4   Not Used

1.5   PERFORMANCE OF WORK BY THE CONTRACTOR

The Contractor shall perform on the site and with its own organization, 
work equivalent to at least twenty (20) percent of the total amount of work 
to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government. (FAR 52.236-1)

1.6   WORK TO BE PERFORMED BY CONTRACTOR'S OWN ORGANIZATION

Within 10 days after award the successful bidder/contractor must furnish 
the Contracting Officer a description of the items of work which will be 
performed with its own forces and the estimated cost of those items.  (See 
paragraph PERFORMANCE OF WORK BY THE CONTRACTOR)
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1.7   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information.  The Government shall not be responsible for any 
interpretation of or conclusion drawn from the data or information by the 
Contractor.

(a)  The indications of physical conditions on the drawings and in the 
specifications indicate approximate location, width, and elevations of 
excavation and grading, fill, and top and bottom of stone replacement 
as determined from the latest available survey and borings.  Adjustment 
in alignments and limits of work shown may vary based on actual 
conditions encountered in the field at the time of construction.  
Typical large scale details will govern conditions actually 
encountered.  "Construction" drawings and supplementary specifications 
based on detailed surveys of conditions existing prior to construction 
will be issued prior to construction.  The "Construction" drawings and 
supplementary specifications will include the locations, azimuths, 
length, types of construction, and top elevation of the dike, ground 
profile, and other pertinent detailed requirements and/or supplementary 
specifications as may be issued during construction operations to allow 
for change in site conditions.

(b)  Local Conditions.  Pertinent data of different local gages on the 
Mississippi River are indicated in the following tabulations.

                                                            GAGE READING
              GAGE          GAGE READING    ZERO OF GAGE    OF LOW WATER
            LOCATION      BANKFULL STAGE     FEET, NGVD    REFERENCE PLANE

            Helena, AR         41               141.70            4.1

            Arkansas           37                99.66           -1.0
              City, AR

            Greenville         48                74.92           11.2
              MS, (Bridge)

            Vicksburg, MS      43                46.23            2.4

            Natchez, MS        48                17.28            7.3
              (Bridge)

The normal working season for the work to be done under this contract 
is seldom more than five months, and usually extends from about 15 July 
to 15 December.  Annual hydrographs from 1982 to 2001 of the Vicksburg 
Gage at Vicksburg, Mississippi Bridge, Mile 492.0-L AHP, shown on 
Drawing No. 6.  Hydrographs of the other Engineer gages within limits 
of the Vicksburg District are available for inspection at the office of 
the Contracting Officer.  Currents usually encountered at the sites of 
the work during low water period may vary from about one mile per hour 
to about six miles per hour.
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(c)  River Stages.  The hydrographs indicated on the drawings depict 
historical fact only and no prediction is intended as to future water 
stages.  The successful bidder (contractor) is expected to understand 
the fact that future water stages, despite any apparent historical 
patterns, are dependent upon the vagaries of nature and may differ 
drastically at any time from any historical patterns that might be 
inferred.

(d)  Weather Conditions.  Information with respect to temperatures and 
precipitation may be obtained from the National Weather Service.

(e)  Conditions of Channel.  Hydrographic surveys in the vicinity of 
the work are available for inspection in the office of the Contracting 
Officer.

(f)  Channel Traffic.  The normal traffic on the river consisting of 
self-propelled craft with or without tows will pass the worksite.

(g)  Obstruction of Channel.  The Government will not undertake to keep 
the channel free from vessels or any other obstructions except to the 
extent of such regulation, if any, as may be prescribed by the 
Secretary of the Army in accordance with provisions of Section 7 of the 
River and Harbor Act, approved 8 August 1917.  The Contractor will be 
required to conduct the work in such a manner as to obstruct navigation 
as little as possible, and in case the Contractor's plant so obstructs 
the channel as to make difficult or endanger the passage of vessels, 
said plant shall be promptly moved on the approach of any vessel to 
such extent as may be necessary to afford a practicable passage.  Upon 
completion of the work at each locality the Contractor shall promptly 
remove his plant, including ranges, buoys, piles, and other marks 
placed by him under this contract.

(h)  Floods.  High water stages or events are not to be considered a 
"flood," and damages resulting therefrom are not compensable under 
Section 01000 GENERAL CONTRACT REQUIREMENTS, paragraph DAMAGE TO WORK 
unless river or stream stages within the Government-furnished 
rights-of-way exceed channel capacity and overtop the natural or 
artificial banks.

    (FAR 52.236-4)

1.8   PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a)  The Government will pay all costs for the mobilization and 
demobilization of all of the Contractor's plant and equipment at the 
contract lump sum price for this item.

(1)  Sixty percent of the lump sum price upon completion of the 
contractor's mobilization at the work site.

(2)  The remaining forty percent upon completion of demobilization.

(b)  The Contracting Officer may require the Contractor to furnish cost 
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data to justify this portion of the bid if the Contracting Officer 
believes that the percentages in subparagraphs (a)(1) and (2) of this 
clause do not bear a reasonable relation to the cost of the work in 
this contract.

(1)  Failure to justify such price to the satisfaction of the 
Contracting Officer will result in payment, as determined by the 
Contracting Officer, of -

(i)  Actual mobilization costs at completion of mobilization;

(ii)  Actual demobilization costs at completion of demobilization; 
and

(iii)  The remainder of this item in the final payment under this 
contract.

(2)  The Contracting Officer's determination of the actual costs 
in paragraph (b)(1) of this clause is not subject to appeal.

    (DFARS 252.236-7004)

1.9   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

(a)  This clause does not apply to terminations.  See 52.249-5000, 
Basis for settlement of proposals and FAR Part 49.

(b)  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a 
contractor or subcontractor at any tier shall be based on actual cost 
data for each piece of equipment or groups of similar serial and series 
for which the Government can determine both ownership and operating 
costs from the contractor's accounting records.  When both ownership 
and operating costs cannot be determined for any piece of equipment or 
groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the 
applicable provisions of EP 1110-1-8, Construction Equipment Ownership 
and Operating Expense Schedule, Region III.  Working conditions shall 
be considered to be average for determining equipment rates using the 
schedule unless specified otherwise by the contracting officer.  For 
equipment not included in the schedule, rates for comparable pieces of 
equipment may be used or a rate may be developed using the formula 
provided in the schedule.  For forward pricing, the schedule in effect 
at the time of negotiations shall apply.  For retroactive pricing, the 
schedule in effect at the time the work was performed shall apply.

(c)  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from 
an organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, 
except that actual rates will be used for equipment leased from an 
organization under common control that has an established practice of 
leasing the same or similar equipment to unaffiliated lessees.
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(d)  When actual equipment costs are proposed and the total amount of 
the pricing action exceeds the small purchase threshold, the 
contracting officer shall request the contractor to submit either 
certified cost or pricing data, or partial/limited data, as 
appropriate.  The data shall be submitted on Standard Form 1411, 
Contract Pricing Proposal Cover Sheet. (EFARS 52.231-5000)

NOTE:  EP-1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule" is available on the internet at http://www.usace.army.mil/
inet/usace-docs/eng-pamphlets/ep.htm, or may be purchased from the 
Government Printing Office on CD-ROM by calling (202) 512-1800.

1.10   COMMAND OVERSIGHT

Although the U.S. Army Corps of Engineers has decided that effective 1 Oct 
93 District and operating Major Subordinate Commanders will no longer be 
Contracting Officers, the Commanders will be expected to exercise oversight 
on (approve) critical decisions on this contract, including contract award 
(see FAR Clause 52.204-1, "Approval of Contract"), settlement actions and 
alternate dispute resolution (ADR).

1.11   VARIATION IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995)

The Variation in Estimated Quantities clause is applicable only to Item No. 
0002.

(a)  Variation from the estimated quantity in the actual work performed 
under any second or subsequent sub-item or elimination of all work 
under such a second or subsequent sub-item will not be the basis for an 
adjustment in contract unit price.

(b)  Where the actual quantity of work performed for Item No. 0002 is 
less than 85 percent of the quantity of the first sub-item listed under 
such item, the contractor will be paid at the contract unit price for 
that sub-item for the actual quantity of work performed and, in 
addition, an equitable adjustment shall be made in accordance with the 
clause FAR 52.211-18, Variation in Estimated Quantities.

(c)  If the actual quantity of work performed under Item No. 0002 
exceeds 115 percent or is less than 85 percent of the total estimated 
quantity of the sub-item under that item, and/or if the quantity of 
work performed under the second sub-item or any subsequent sub-item 
under Item No. 0002 exceeds 115 percent or is less than 85 percent of 
the estimated quantity of any such sub-item, and if such variation 
causes an increase or a decrease in the time required for performance 
of this contract the contract completion time will be adjusted in 
accordance with the clause FAR 52.211-18, Variation in Estimated 
Quantities.  (EFARS 52.212(sic)-5001)

1.12   YEAR 2000 COMPLIANCE

In accordance with FAR 39.106, the contractor shall ensure that with 
respect to any design, construction, goods, or services under this contract 
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as well as any subsequent task/delivery orders issued under this contract 
(if applicable), all information technology contained therein shall be Year 
2000 compliant.  Specifically, the contractor shall:

(a)  Perform, maintain, and provide an inventory of all major 
components to include structures, equipment, items, parts, and 
furnishing under this contract and each task/delivery order which may 
be affected by the Y2K compliance requirement.

(b)  Indicate whether each component is currently Year 2000 compliant 
or requires an upgrade for compliance prior to government acceptance.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 01000

GENERAL CONTRACT REQUIREMENTS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

19 CFR 24.24 Harbor Maintenance Fee

33 CFR 156 Oil and Hazardous Material Transfer 
Operations

1.2   RIGHTS-OF-WAY

a.  The rights-of-way for the work to be constructed under this 
contract, within the limits indicated on the drawings, will be provided 
by the Government without cost to the Contractor.  If these 
rights-of-way are used by the Contractor, he shall, at his own expense, 
do all work necessary to make such rights-of-way suitable for traveling 
to and from the worksite.  Upon completion of the Contractor's work, 
any such rights-of-way furnished by the Government shall be left in a 
condition satisfactory to the Contracting Officer.

b.  When so directed by the Contracting Officer, the Contractor shall, 
without expense to the Government and at any time during the progress 
of the work when it is not being actively used for contract operations, 
promptly vacate and clean up any part of the Government grounds or 
rights-of-way that have been allotted to or have been in use by the 
Contractor.

c.  The Contractor shall not obstruct any existing roads on lands 
controlled by the United States except with written permission of the 
Contracting Officer and shall maintain such roads in as good condition 
as exists at the time of commencement of work under this contract.

d.  The Contractor shall procure, without expense to the Government, 
all additional lands, access roads, or rights-of-way necessary for his 
use in the performance of the work or as required by his method of 
operation.  The Contractor shall submit written evidence to the 
Contracting Officer that he has obtained the rights-of-way from the 
property owners.  The written evidence shall consist of an 
authenticated copy of the conveyance under which the Contractor 
acquired such rights-of-way, prepared and executed in accordance with 
the laws of the State in which the land is located.  The Contractor 
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shall also obtain from the owners a release for the Government for any 
damages which may result from his use of such rights-of-way.  The 
written conveyance and release shall be provided to the Government 
prior to use of Contractor obtained additional lands, access roads, or 
rights-of-way.  If temporary rights-of-way are obtained by the 
Contractor the period of time for those rights shall coincide with 
Section 00800 SPECIAL CONTRACT REQUIREMENTS paragraph COMMENCEMENT, 
PROSECUTION AND COMPLETION OF WORK, plus a reasonable time for any 
extension granted for the completion of the work.  Any agreements or 
permits with levee boards, counties, parishes, municipalities, or other 
political subdivisions for moving material and equipment will be the 
responsibility of the Contractor and will be obtained at no expense to 
the Government.  Any delays to the Contractor resulting from delays in 
procuring such additional lands, access roads, rights-of-way, or 
permits for moving material and equipment for his work under this 
contract will not be a basis for any claim for increase in the cost of 
this contract.  The Contractor shall make his own investigations to 
determine the conditions, restrictions and difficulties which may be 
encountered in acquiring such.  In addition, the Contractor shall be 
solely liable for any and all damages and claims of any nature 
whatsoever arising from or growing out of the acquisition and use of 
rights-of-way, etc. other than those furnished by the Government.

e.  Notwithstanding any language or drawings to the contrary in this 
contract, the United States will not provide access or rights-of-way 
over any public lands and will not be responsible for acquiring such.

f.  The Contractor shall repair at no expense to the Government, any 
and all damage to any existing roads when such damage is a result of 
his operations under this contract.  (CEMVK-OC, 1989)

1.3   PRECONSTRUCTION CONFERENCE

a.  A preconstruction conference will be arranged by the Area Engineer 
as soon after contract award as possible, and the conference will be 
conducted before work is allowed to commence.  The Area Engineer will 
notify the Contractor of the time, date, and location for the meeting.  
At this conference, the Contractor will be oriented with respect to 
contract administration procedures, lines of authority, and 
construction matters.  All known subcontractors performing at least 20 
percent of the contract are required to attend this conference.  
Additional conferences may be established by the Area Engineer for any 
major subcontractors unknown at the time of the initial conference.

b.  Submission by the Contractor of the items listed below will 
determine the date of the conference.  The following items shall be 
submitted to the Area Engineer for review at least seven (7) calendar 
days prior to the preconstruction conference:

(1)  Safety Plan

(2)  Environmental Protection Plan

(3)  Quality Control Plan (if requested by Area Engineer)
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c.  The Contractor shall bring to this conference, in completed form 
the following:

(1)  Letter of superintendent appointment and authority

(2)  Letter of personal designation(s)

(3)  List of subcontractors

d.  The Contractor should bring to this conference, or at least be 
prepared to discuss, the following:

(1)  Submittal register

(2)  Progress chart or Network Analysis System (as applicable)

e.  Minutes of this conference will be taken and prepared by the Area 
Engineer and sent to the Contractor for his concurrence and signature.

1.4   SUBMITTAL OF SUBCONTRACTING PLAN

a.  This paragraph does not apply to small business concerns.

b.  After bid opening, and within 7 days, the apparent low bidder, upon 
telephone notification by the Small and Disadvantaged Business 
Utilization Specialist, shall submit a Small and Disadvantaged Business 
Subcontracting Plan.  The plan shall be submitted in accordance with 
Contract Clauses UTILIZATION OF SMALL BUSINESS CONCERNS AND SMALL 
DISADVANTAGED BUSINESS CONCERNS and SMALL BUSINESS AND SMALL 
DISADVANTAGED BUSINESS SUBCONTRACTING PLAN, ALTERNATE 1, and the person 
responsible for administering the plan shall be named in paragraph 
AGENT FOR SUBMITTING SMALL BUSINESS AND BUSINESS AND SMALL 
DISADVANTAGED BUSINESS SUBCONTRACTING PLAN of the Representations and 
Certifications.

1.5   NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK

At least 7 days before beginning work, the Contractor shall notify Mr. 
Gerald R. McDonald, Area Engineer, Vidalia Area Office, 100 Advocate Row, 
Vidalia, Louisiana 71373-3032, Telephone (318) 336-5226.

1.6   PROGRESS CHART
The process chart required by provisions of paragraph (a) of the Contract 
Clause SCHEDULE FOR CONSTRUCTION CONTRACTS shall be prepared on ENG FORM 
2454, copies of which will be furnished to the Contractor by the 
Government.  Six (6) COPIES OF THE SCHEDULE WILL BE REQUIRED.

1.7   DESIGNATED BILLING OFFICE

The designated billing office for this contract shall be Vidalia Area 
Office, 100 Advocate Row, Vidalia, Louisiana 71373-3032.

1.8   PAYMENT INVOICES
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(a)  The Federal Acquisition Regulation requires that the "REMIT TO" 
address on the invoice match the "REMIT TO" address on the contract or 
a proper notice of assignment.  The Payment Office will verify a match 
of the "REMIT TO" address in the contract and contractor’s invoice 
prior to payment.  If the addresses do not match, the invoice will be 
determined improper and returned to the contractor for correction and 
resubmission.  If an invoice is improperly returned, the original 
invoice receipt date shall be used as the basis for determining 
interest to be paid in accordance with the PROMPT PAYMENT ACT.

(b)  Among other things, the Contract Clause PROMPT PAYMENT FOR 
CONSTRUCTION CONTRACTS requires that a proper invoice for payment 
include substantiation of the amounts requested.  As required in Office 
of Management and Budget, Circular A-125 (Rev.), PROMPT PAYMENT, dated 
December 12, 1989, substantiation of the amount requested for progress 
payments under construction contracts includes the following:

(1)  An itemization of the amounts requested related to the 
various elements of work required by the contract covered by the 
payment request;

(2)  A listing of the amount included for work performed by each 
subcontractor under the contract;

(3)  A listing of the total amount of each subcontract under the 
contract;

(4)  A listing of the amounts previously paid to each such 
subcontractor under the contract; and,

(5)  Additional supporting data in a form and detail required by 
the contracting officer.

(c)  Failure to include the above information in a contractor’s invoice 
will result in the invoice being considered defective under the 
provisions of the PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS clause of 
the contract, and it will be returned to the contractor for correction 
and resubmission.  (CEMVK-OC, 1997)

1.9   TEMPORARY PROJECT FENCING

Temporary project fencing as required by Section 4, "Temporary Facilities", 
paragraph 04.A.04 of EM 385-1-1, "Safety and Health Requirements Manual" is 
not required on this project.

1.10   PROJECT SIGN (APR 1991)

The Contractor shall fabricate, erect and maintain one sign for project 
identification.  The sign shall be displayed and positioned for reading by 
passing viewers.  The exact location is subject to Contracting Officer's 
approval.  Information for the right side of the project sign shall be as 
follows:
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         Title:        _STONE DIKE CONSTRUCTION, BALESHED LANDING,      
MISSISSIPPI, MILE 492.0-L, AHP_____________________________
                       ______________________________
                       ______________________________

         Project:      FC/MR&T, CHANNEL 
IMPROVEMENT______________________________
                       ______________________________
                       ______________________________

         Contract No:  DACW38-02-C-____

         Contractor:   (Contractor's name and city)

The project identification sign shall meet the requirements specified in 
the U.S. Army Corps of Engineers Sign (USACES) Standards Manual, EP 
310-1-6a and EP 310-1-6b.  The Contractor can purchase the USACES standards 
manual from:

         Corps of Engineers Publications Department
         2803 52nd Avenue
         Hyattsville, Maryland 20781

The publications department may be reached at telephone number (301) 
436-2065.  The price of the manual is $65.00 which may change without 
notice.

A copy of the sign standards manual is available for review at the office 
of the Vicksburg District Sign Program Manager and questions concerning 
manufacture and installation of the project identification sign may be 
addressed to:

         Vicksburg District Sign Program Manager (Lawran Richter)
         ATTN:  CEMVK-OD-MN
         4155 Clay Street
         Vicksburg, MS 39183-3435
         Telephone:  (601) 631-5287

1.11   AS BUILT DRAWINGS

This paragraph supplements the Contract Clause SPECIFICATIONS AND DRAWINGS 
FOR CONSTRUCTION.

a.  As-Built Contract Drawings.  The Contractor shall maintain two (2) 
full-size sets of blue-line prints of the contract drawings depicting 
in red a record of as-built conditions.  These drawings shall be 
maintained in current condition at all times during the entire contract 
period.  These blueline drawings shall be updated daily by the 
Contractor showing all changes from the contract plans which are made 
in the work, additional information which might be uncovered in the 
course of construction, and information for future construction 
reference (such as debris disposed by burying).  This information shall 
be recorded on the blueline prints accurately and neatly by means of 
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details and notes.  Each month, prior to submitting a request for 
progress payment, the Contractor shall review the  blueline as-built 
drawings with the Contracting Officer, and the Contractor shall certify 
that the as-built drawings are accurate and up-to-date before progress 
payment is made.  The Contractor shall deliver to the Contracting 
Officer two (2) complete sets of the as-built marked blueline prints at 
the time of the final inspection of the project.  In addition, the 
Contractor shall have the as-built marked prints scanned into full 
size, 300 dpi TIFF (tagged image file format) black-and-white raster 
images and shall deliver to the Contraction Officer two (2) complete 
sets on CD-ROM at the time of final inspection.  The as-built drawings 
shall be identified by entering the words "AS-BUILT DRAWINGS" in 
letters at least 3/16-inch high, placed in the lower right hand corner 
of each drawing.

b. No separate measurement or payment will be made for providing 
as-built drawings, as-built shop drawings, electronic drawings and 
plates, or for any of the work required by this clause, and all costs 
therefore shall be included in the applicable contract prices contained 
in the Bidding Schedule.

1.12   MINIMUM REQUIRED INSURANCE

The following paragraph is applicable if the services involved are 
performed on a Government Installation.  Government Installation is defined 
as property where the Government holds by fee simple title, by construction 
rights-of-way, or perpetual easement, etc., an interest in real property. 
See Contract Clause INSURANCE-WORK ON A GOVERNMENT INSTALLATION.

a.  Workmen's Compensation and Employer's Liability Insurance.  The 
Contractor shall comply with all applicable workmen's compensation 
Statutes of the applicable state of the location of work and shall 
furnish evidence of Employer's Liability Insurance in an amount of not 
less than $100,000.

b.  General Liability Insurance.  Bodily injury liability insurance in 
the minimum limits of $500,000 per occurrence on the comprehensive form 
of policy.

c.  Automobile Liability Insurance.  Minimum limits of $200,000 per 
person and $500,000 per occurrence for bodily injury and $20,000 per 
occurrence for property damage.  This insurance shall be on the 
comprehensive form of policy and shall cover the operation of all 
automobiles used in performance of the contract.

[d.  Marine Insurance.  Hull policy must be endorsed for towers 
liability (tow and cargo) and the amount of the policy must be 
supplemented by excess towers' liability in the minimum amount of 
$1,000,000, and also by excess protection and indemnity insurance in an 
amount not less than $1,000,000.  All policies must be endorsed for 
navigation limits applicable to this contract.  The United States Corps 
of Engineers, Vicksburg District, must be named as an additional 
insured on all policies, and the policies shall contain an endorsement 
waiving subrogation against the United States.  In the event of 
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material changes in coverage or of cancellation of any policy, written 
notice shall be given to the Contracting Officer at least 30 days prior 
to the effective date of such change or cancellation.]

1.13   WORK IN QUARANTINED AREA

The work called for by this contract involves activities in parishes and 
counties quarantined by the Department of Agriculture to prevent the spread 
of certain plant pests which may be present in the soil.  The Contractor 
agrees that all construction equipment and tools to be moved from such 
parishes and counties shall be thoroughly cleaned of all soil residues at 
the construction site with water under pressure and that hand tools shall 
be thoroughly cleaned by brushing or other means to remove all soil.  In 
addition, if this contract involves the identification, shipping, storage, 
testing, or disposal of soils from such quarantined area, the Contractor 
agrees to comply with the provisions of ER 1110-1-5, "Plant Pest 
Quarantined Areas and Foreign Soil Samples" attachments, a copy of which 
will be made available by the Contracting Officer upon request.  The 
Contractor agrees to assure compliance with this obligation by all 
subcontractors.

1.14   CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of material 
with specification requirement shall be executed in four (4) copies.  Each 
certificate shall be signed by an official authorized to certify on behalf 
of the manufacturing company and shall contain the name and address of the 
Contractor, the project name and location, and the quantity and date or 
dates of shipment or delivery to which the certificates apply.  Copies of 
laboratory test reports submitted with certificates shall contain the name 
and address of the testing laboratory and the date or dates of the tests to 
which the report applies.  Certification shall not be construed as 
relieving the Contractor from furnishing satisfactory material, if, after 
tests are performed on selected samples, the material is found not to meet 
the specific requirements.

1.15   PROCESS FOR OBTAINING CURRENT REQUIREMENTS OF THE U.S. ARMY CORPS OF
ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL (EM 385-1-1)

Contractors are required to comply with the latest version, and all posted
changes, of the U.S. Army Corps of Engineers Safety and Health Requirements
Manual in effect on the issue date of this solicitation.  EM 385-1-1 and
changes are available on the Internet at http://www.hq.usace.army.mil (at
the HQ home page, select "Safety and Occupational Health", and then select
"EM 385-1-1" for the manual, or "Changes to EM" for the most recent changes
to the manual).  Prior to making an offer, offerors should check the
referenced website for the latest changes.  No separate payment will be
made for compliance with the requirements of this paragraph, or for
compliance with other safety requirements of the contract.

1.16   SAFETY SIGN

The Contractor shall fabricate, erect and maintain a safety sign at the 
site, as located by the Contracting Officer.  The sign shall be erected as 
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soon as practicable, but not later than 15 calendar days after the date 
established for commencement of work.  The data required shall be current.  
The safety sign shall meet the requirements specified in the U.S. Army 
Corps of Engineers Sign (USACES) Standards Manual, EP 310-1-6a and EP 
310-1-6b.  The Contractor can purchase the USACES standards manual from:

         Corps of Engineers Publications Department
         2803 52nd Avenue
         Hyattsville, Maryland 20781

The publications department may be reached at telephone number (301) 
436-2065.  The price of the manual is $65.00 which may change without 
notice.

A copy of the sign standards manual is available for review at the office 
of the Vicksburg District Sign Program Manager and questions concerning 
manufacture and installation of the safety sign may be addressed to:

         Vicksburg District Sign Program Manager (Lawran Richter)
         ATTN:  CEMVK-OD-MN
         4155 Clay Street
         Vicksburg, MS 39183-3435
         Telephone:  (601) 631-5287

1.17   ACCIDENT PREVENTION PLAN

Refer to Contract Clause ACCIDENT PREVENTION (Alternate I).  Within 15 days 
after receipt of award of the contract, an Accident Prevention Plan shall 
be submitted to the Contracting Officer for review and acceptance.  The 
plan shall be prepared in the following format:

a.  An executed LMV FORM 358-R, "Administrative Plan" (available upon 
request), see Appendix A, "Minimum Basic Outline for Accident 
Prevention Plan" of EM 385-1-1.

b.  An executed LMV FORM 359-R, "Activity Hazard Analysis" (available 
upon request), see paragraph 01.A.09 and figure 1-1 of EM 385-1-1.

c.  A copy of company policy statement regarding accident prevention.

d.  When marine plant and equipment are in use under a contract, the 
method of fuel oil transfer shall be submitted on LMV Form 414R Fuel 
Oil Transfer, (available upon request).  (Refer to 33 CFR 156.)

e.  The Contractor shall not commence physical work at the site until 
the plan has been accepted by the Contracting Officer, or his 
authorized representative.  At the Contracting Officer's discretion, 
the Contractor may submit his Activity Hazard Analysis only for the 
first phase of construction provided that it is accompanied by an 
outline of the remaining phases of construction.  All remaining phases 
shall be submitted and accepted prior to the beginning of work in each 
phase.  Also, refer to Section 1, "Program Management", paragraph 01.B, 
"Indoctrination and Training" of EM 385-1-1.
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1.18   DAILY INSPECTIONS

Refer to Contract Clause INSPECTION OF CONSTRUCTION.  The Contractor shall 
perform daily safety inspections and record them on the forms approved by 
the Contracting Officer.  Reports of daily inspections shall be maintained 
at the job site.  The reports shall be records of the daily inspections and 
resulting actions.  As a minimum each report shall include the following:

a.  Phase(s) of construction underway during the inspection

b.  Locations or areas inspections were made.

c.  Results of inspection, including nature of deficiencies observed 
and corrective actions taken, or to be taken, date, and signature of 
the person responsible for its contents.

1.19   ACCIDENT INVESTIGATIONS AND REPORTING

Refer to EM 385-1-1, Section 1, "Program Management", paragraph 01.D, 
"Accident Reporting and Recordkeeping".  Accidents shall be investigated 
and reports completed by the immediate supervisor of the employee(s) 
involved and reported in writing to the Contracting Officer or his 
representative within one working day after the accident occurs.

1.20   ACCOMMODATIONS FOR GOVERNMENT REPRESENTATIVES

a.  Accommodations.  The Contractor shall furnish and maintain a 
temporary building for the exclusive use of the Government 
Representatives and shall move the building from the vicinity of one 
part of the work to another as the work progresses.  The building shall 
be of light, but weatherproof construction, approximately 120 square 
feet in size with not less than 7 feet of headroom.  It shall have a 
minimum of three windows arranged to open and to be securely fastened 
from the inside.  The door shall be of wood panel or solid core 
construction and be equipped with a padlock and heavy duty hasp bolted 
to the door.  Insect screens shall be provided for windows.  Glass 
panels in windows shall be equipped with bars or heavy mesh screens 
which will prevent easy access to the building through these panels.  
The room shall be equipped with a desk that can be locked, four chairs, 
a four drawer filing cabinet and sufficient shelf space for the 
inspector's maps and charts and a drafting table providing a working 
surface of 3' X 6' consisting of 3/4 inch plywood, hinged to a wall of 
the building, with hinged legs.  The Contractor shall heat the building 
by means of heaters and shall cool the building by means of an air 
conditioning unit.  A minimum of two wall outlets and two ceiling drops 
shall be provided in the building.  Toilet facilities shall be provided 
in the building/trailer or adjacent thereto.  The building shall remain 
the property of the Contractor and upon completion of all work under 
the contract shall be removed as provided in the Contract Clause 
OPERATIONS AND STORAGE AREAS.  An office trailer meeting the above 
requirements will be acceptable.  If office is located on a barge, gang 
plank shall be provided to access the river bank.

b.  Electrical and Radio.  Electric current shall also be provided for 
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operation of lights, appliances, calculators, and a two-way radio set 
at 115 volts 60 cycle single phase alternating current.  Two-way radio 
power consumption is estimated to be 500 watts.  The radio will be 
furnished by others.  Electric current may be provided by use of a 
portable generator.  Adequate wall outlets and adequate ceiling mounted 
lights shall be provided in the building.  In addition, a two-way radio 
with the contractors working frequency shall be provided for continuous 
communications between the inspector and the contract superintendent.

c.  The Contractor shall provide cellular phone service for use by 
Government inspectors in addition to the radio equipment specified in 
subparagraph "b" above.  The phone system must be capable of providing 
communication anywhere within the limits of the work.  One cellular 
phone shall be provided on each work unit employed by the Contractor 
and/or his subcontractors.

d.  The requirements of this clause shall be provided by the Contractor 
at no additional expense to the Government.

e.  The Contractor shall provide an aluminum skiff or boat, which will 
provide protection from the elements, with a minimum length of 18 feet 
and a minimum bottom width of 72 inches, equipped with a minimum 50 
horsepower outboard motor, exclusively for the use of the inspector.

1.21   MACHINERY AND MECHANIZED EQUIPMENT

Machinery and mechanized equipment used under this contract shall comply 
with the following:

a.  When mechanized equipment is operated on floating plant, the 
contractor shall provide positive and acceptable means of preventing 
this equipment from moving or falling into the water.  The type of 
equipment addressed by this clause includes front-end loaders, 
bulldozers, trucks (both on- and off-road), backhoes, track-hoes, and 
similar equipment.  If the Contractor plans to use such equipment on 
floating plant, an activity hazard analysis must be developed for this 
feature of work.  The plan must include a detailed explanation of the 
type or types of physical barriers, curbs, structures, etc., which will 
be incorporated to protect the operator and prevent the equipment from 
entering the water.  Nonstructural warning devices may be considered 
for situations where the use of structural barriers is determined to be 
impracticable.  The activity hazard analysis must thoroughly address 
the procedure and be submitted to the Corps for review and acceptance 
prior to start of this feature of work.

b.  The stability of crawler, truck, and wheel-mounted cranes shall be 
assured.

(1)  The manufacturer's load-rating chart may be used to determine 
the maximum allowable working load for each particular crane's 
boom angle provided a test load, with a boom angle of 20 degrees, 
confirms the manufacturer's load-rating table.

(2)  Stability tests are required if:
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(i)  there is no manufacturer's load-rating chart securely fixed 
to the operator's cab;

(ii)  there has been a change in boom or other structural member 
or,

(iii)  there has been a change in the counterweight.

The test shall consist of lifting a load with the boom in the 
least stable undercarriage position and at an angle of 20 degrees 
above the horizontal.  The test shall be conducted under close 
supervision on a firm, level surface.  The load that tilts the 
machine shall be identified as the test load.  The test load moment
 (in ft-lbs) shall then be calculated by multiplying the 
horizontal distance (in ft) from the center of rotation of the 
machine to the test load, times the test load (in lbs).  
Three-fourths of this test-load moment shall then be used to 
compute the maximum allowable operating loads for the boom at 20, 
40 ,60, and 80 degrees above horizontal.  From these maximum 
allowable operating loads, curve shall be plotted and posted in 
the cab of the machine in sight of the operator.  These values 
shall not be exceeded except in the performance test described 
below.  The test load shall never exceed 100 percent of the 
manufacturer's maximum rated capacity.

(3)  In lieu of the test and computations above, the crane may be 
load tested for stability at each of the four boom positions 
listed above.

c.  Performance tests shall be performed in accordance with Section 16, 
"Machinery and Mechanized Equipment" of EM 385-1-1, "Safety and Health 
Requirements Manual", except as specified below.  Performance tests 
shall be conducted after each stability test, when the crane is placed 
in service on a project, and at least every 12 months.

(1)  When conducting a performance load test which is required of 
a new crane or a crane in which load sustaining parts have been 
altered, replaced, or repaired (excluding replacement of the 
rope), the test load shall be as specified in ASME/ANSI B30 
series.  That is, for overhead, gantry, portal, pillar, tower, 
monorail, and underhung cranes, the test load shall not exceed 125 
percent of the manufacturer's load rating capacity chart at the 
configuration of the test; for hammerhead tower, mobile, and 
floating cranes and boom trucks, the test load shall not exceed 
110 percent of the manufacturer's load rating capacity chart at 
the configuration of the test.

(2)  When conducting a performance load test which is required 
because a crane is reconfigured, or reassembled after disassembly, 
or because the crane requires an annual load test, the test loads 
shall not exceed 100 percent of the manufacturer's load rating 
capacity chart at the configuration of the test.
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(3)  All load tests are required to be conducted in accordance 
with the manufacturer's recommendations.

d.  Inspections shall be made which will ensure a safe and economical 
operation of both cranes and draglines with inspection documented.  
Copies of the inspections and tests shall be available at the job site 
for review.  All stability and performance tests on cranes and all 
complete dragline inspections shall be witnessed by the Contracting 
Officer or his authorized representative.

e.  A complete dragline inspection shall be made:

(1)  at least annually;

(2)  prior to the dragline being placed in operation; and

(3)  after the dragline has been out of service for more than 6 
months.

f.  All heavy equipment moved onto the worksite shall be inspected 
using the appropriate LMV Inspection Forms (attached at the end of this 
Section).  All completed forms, including abatement schedule of any 
violations, shall be maintained at the job site for continued review 
and update as needed.

1.22   VEHICLE WEIGHT LIMITATIONS

Vehicle weight limitations for operation on rural roads and bridges may 
affect the prosecution of work in this contract.  The Contractor will be 
responsible for obtaining all necessary licenses and permits in accordance 
with the Contract Clause PERMITS AND RESPONSIBILITIES.  Current information 
regarding road and bridge weight limits may be obtained by contacting the 
applicable Department of Transportation and the president of the county 
Board of Supervisors for the counties or the police jury for the parishes 
through which equipment and materials will be transported as a result of 
this contract.

1.23   PUBLIC UTILITIES (1965 APR OCE)

a.  Unless otherwise specified, shown on the drawings, or stated in 
writing by the Contracting Officer, the Contractor shall not remove or 
disturb any public utilities.  Such removals, alterations, and 
relocations, where necessary, will be made by others.  The locations, 
if any, shown on the drawings for underground utilities are approximate 
only.  The exact locations of such utilities shall be determined by the 
Contractor in the field prior to commencing construction operations in 
their vicinity.

b.  The attention of the Contractor is directed to the possibility that 
he may encounter, within the right-of-way limits, public utilities, 
some of which may be buried, and the existence of which is presently 
not known.  Should any such utilities be encountered, the Contractor 
shall immediately notify the Contracting Officer so that he may 
determine whether they shall be removed, relocated, or altered.  After 
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such determination is made, the Contractor shall, if so directed by the 
Contracting Officer, remove, relocate, or alter them as required, and 
an equitable adjustment will be made in accordance with the Contract 
Clause CHANGES.  In event the Contracting Officer arranges for such 
removals, alterations, or relocations to be performed by others, the 
Contractor shall cooperate with such others during the latter's 
removal, alteration, or relocation operations in accordance with the 
Contract Clause OTHER CONTRACTS.

1.24   DAMAGE TO WORK

(a)  The responsibility for damage to any part of the permanent work 
shall be as set forth in the Contract Clause PERMITS AND 
RESPONSIBILITIES.  However, if, in the judgement of the Contracting 
Officer, any part of the permanent work performed by the Contractor is 
damaged by flood (see Section 00800 SPECIAL CONTRACT REQUIREMENTS 
paragraph PHYSICAL DATA, subparagraph FLOODS) or earthquake, which 
damage is not due to the failure of the Contractor to take reasonable 
precautions or to exercise sound engineering and construction practices 
in the conduct of the work, the Contractor shall make repairs as 
ordered by the Contracting Officer and full compensation for such 
repairs to permanent work will be made at the applicable contract unit 
or lump sum prices as fixed and established in the contract.  If, in 
the opinion of the Contracting Officer, for any part of such damaged 
permanent work, there is no applicable contract unit or lump sum price, 
then an equitable adjustment pursuant to the Contract Clause CHANGES 
will be made as full compensation for the repairs for that part of the 
permanent work for which there is no applicable contract unit or lump 
sum price.

(b)  Except as herein provided, damage to all work (including temporary 
construction), utilities, materials, equipment, and plant shall be 
repaired to the satisfaction of the Contracting Officer, at the 
Contractor's expense, regardless of the cause of such damage.

1.25   ENERGY CONSERVATION

The Contractor shall ensure that construction operations are conducted 
efficiently and with the minimum use of energy.

1.26   CONTROL OF ACCESS TO CONSTRUCTION AREAS

a.  This paragraph supplements the Contract Clauses PERMITS AND 
RESPONSIBILITIES and OPERATIONS AND STORAGE AREAS.

b.  It shall be the responsibility of the Contractor to prevent 
possible injury to visitors to the project site.  Only personnel 
engaged in contract work and others authorized by the Contracting 
Officer shall be permitted to enter into the construction areas.  
Suitable barriers, warning signs and directives shall be placed by the 
Contractor to direct persons not engaged in the work away from the 
areas of danger.  The Contractor shall be responsible for effective 
enforcement of this clause during the period of this contract.
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c.  The Contractor shall conduct his work so that interference with the 
public use of access roads will be held to a minimum.

1.27   HARBOR MAINTENANCE FEE

a.  Offerors or bidders contemplating use of U.S. ports in the 
performance of contract are subject to paying a harbor maintenance fee 
on cargo.  Federal law establishes an ad valorem port use fee on 
commercial cargo imported into or exported from various U.s. ports.  
The fee is 0.125 percent (0.00125).  Cargo to be used in performing 
work under contracts with the U.S. Government is not exempt from the 
fee, although certain exemptions do exist.  Offerors are responsible 
for ensuring that the applicable fee and associated costs are taken 
into consideration in the preparation of their offers.  Failure to pay 
the harbor maintenance fee may result in assessment of penalties by the 
Customs Service.

b.  The statute is at Title 26 U.S. Code section 4461 and 4462, 
Department of Treasury Customs Service regulations implementing the 
statute, including a list of ports subject to the fee, are found at 19 
CFR 24.24, Harbor Maintenance Fee.  Additional information may be 
obtained from local U.S. Customs Service Offices or by writing to the 
Director, Budget Division, Office of Finance, Room 6328, U.S. Customs 
Service, 1301 Constitution Avenue, N.W., Washington, D.C. 20229.

1.28   MEANS OF ESCAPE FOR PERSONNEL QUARTERED OR WORKING ON FLOATING PLANT

Two means of escape shall be provided for assembly, sleeping, and messing 
areas on floating plants.  For areas involving 10 or more persons, both 
means of egress shall be through standard size doors opening to different 
exit routes.  Where nine or fewer persons are involved, one of the means of 
escape may be a window (minimum dimensions 24 inches by 36 inches) which 
leads to a different exit route.  Refer to Section 19, "Floating Plant and 
Marine Activities" of EM 385-1-1, "Safety and Health Requirements Manual".

1.29   EMERGENCY ALARMS AND SIGNALS

a.  Alarms.  Emergency alarms shall be installed and maintained on all 
floating plant requiring a crew where it is possible for either a 
passenger or crewman to be out of sight or hearing from any other 
person.  The alarm system shall be operated from the primary electrical 
system with standby batteries on trickle charge that will automatically 
furnish the required energy during an electrical-system failure.  A 
sufficient number of signaling devices shall be placed on each deck so 
that the sound can be heard distinctly at any point above the usual 
background noise.  All signaling devices shall be so interconnected 
that actuation can occur from at least one strategic point on each deck.

b.  Signals.

(1)  Fire Alarm Signals.  The general fire alarm signal shall be 
in accordance with Paragraph 97.13-15b of the "Coast Guard Rules 
and Regulations for Cargo and Miscellaneous Vessels", Sub-Chapter 
1, 1 Sep 77 (CG 257).
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(2)  Abandon Ship Signals.  The signal for abandon ship shall be 
in accordance with Paragraph 97.13-15c of reference cited in 
paragraph "b(1)" above.

(3)  Man-Overboard Signal.  Hail and pass the word to the bridge.  
All personnel and vessels capable of rendering assistance shall 
respond.

1.30   SIGNAL LIGHTS (JAN 1965)

The Contractor shall display signal lights and conduct his operations in 
accordance with the regulations of the Department of the Army and of the 
Coast Guard covering lights and day signals to be displayed, by towing 
vessels with tows on which no signals can be displayed, vessels working on 
wrecks, dredges, and vessels engaged in laying cables or pipe or in 
submarine or bank protection operation; lights to be displayed on dredge 
pipelines, and day signals to be displayed by vessels of more than 65 feet 
in length moored or anchored in a fairway or channel, and the passing by 
other vessels of floating plant working in navigable waters see for 
example, 33 CFR 84 through 89.  (See also Contract Clause, PERMITS AND 
RESPONSIBILITIES.)

1.31   PLAN OF OPERATION

Prior to start of work, the contractor shall submit for approval his 
proposal plan of operation including, but not limited to, the following:

a.  The plan for performing the necessary layout required under Section 
00700 paragraph "LAYOUT OF WORK" of these specifications.

b.  The means and method to be employed in maintaining dike alignment 
during stone placement operations.

c.  The means and method of stone delivery, distribution and placement.

d.  Details of securing and maneuvering floating equipment.

1.32   MILEAGE

All mileage referred to in these specifications for the Mississippi River, 
are miles Above Head Of Passes (AHP) established in 1962 as shown in the 
1998 "FLOOD CONTROL AND NAVIGATION MAPS OF THE MISSISSIPPI RIVER," 
published by the Mississippi River Commission, Corps of Engineers, U.S. 
Army, Vicksburg, Mississippi.

1.33   INSPECTION

a.  The inspectors will direct the maintenance of the gauges, ranges, 
location marks, and limit marks in proper order and position; but the 
presence of the inspector will not relieve the Contractor of 
responsibility for the proper execution of the work in accordance with 
the specifications.  The Contractor will be required:
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(1)  To furnish, on the request of the Contracting Officer or any 
inspector, the use of such boats, boatmen, laborers, and material 
forming a part of the ordinary and usual equipment and crew of the 
plant as may be reasonably necessary in inspecting and supervising 
the work under this contract.

(2)  To furnish, on the request of the Contracting Officer or any 
inspector, suitable transportation, from all points on shore 
designated by the Contracting Officer, to and from the various 
pieces of plant under this contract.

b.  Should the Contractor refuse, neglect, or delay compliance with 
these requirements, the specific facilities may be furnished and 
maintained by the Contracting Officer, and the cost thereof will be 
deducted from any amount due or to become due the Contractor.

1.34   ACCEPTANCE   

Each completed dike may be accepted as a whole.  If stream and current 
conditions are such that in the opinion of the Contracting Officer, 
completion of work to be prescribed grade and/or section become 
impracticable and it is determined to be in the best interest of the 
Government, it may be accepted even though it has not been completed to the 
prescribed grade and/or section.

1.35   PROTECTION OF EXISTING STABILIZATION WORK

The Contractor shall take such measures as necessary to prevent damage to 
existing revetments and dikes from any part of his plant.  Any damage to 
stabilization work caused by the Contractor's equipment shall be repaired 
or restored promptly by and at the expense of the Contractor.

1.36   CONTRACTOR'S CERTIFICATE

Each submittal of shop drawings and materials data shall be accompanied by 
a certificate, signed by the head of the Quality Control Organization of 
the prime Contractor, that the prime Contractor has reviewed in detail all 
shop drawings and materials contained in the submittal and that they are 
correct and in strict conformance with the contract drawings and 
specifications except as may be otherwise explicitly stated.

1.37   CONTRACTOR SUBMITTAL PROCEDURES

Within 10 days after receipt of Notice to Proceed, the Contractor shall 
complete and submit to the Contracting Officer, in duplicate, submittal 
register ENG Form 4288 listing all submittals and dates.  In addition to 
those items listed on ENG Form 4288, the Contractor shall furnish 
submittals for any deviation from the plans or specifications.  The 
Accident Prevention Program, Quality Control Plan and Environmental 
Protection Plan shall be submitted as set forth in each applicable 
specification paragraph, and should not be included as part of the 
submittal register ENG Form 4288.  The scheduled need dates must be 
recorded on the document for each item for control purposes.  In preparing 
the document, adequate time (minimum of 30 calendar days) will be allowed 
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for review and approval and possible resubmittal.  Scheduling shall be 
coordinated with the approved progress schedule.  The Contractor's Quality 
Control representative shall review the listing at least every 60 days and 
take appropriate action to maintain an effective system.  Copies of updated 
or corrected Listing shall be submitted to the Contracting Officer at least 
every 30 days in the quantity specified.  Payment will not be made for any 
material or equipment which does not comply with contract requirements.

a.  The submittal register ENG Form 4288, listing in tabular form the 
technical items the Contractor shall submit to the Contracting Officer 
as indicated in the contract requirements.  Any omissions from the 
submittal listing shall not be construed as relieving the contractor 
from the obligation of furnishing a complete submittal of all technical 
items specified in the contract.

b.  The ENG Form 4025 shall be attached to each submittal furnished by 
the Contractor, and completed in accordance with the instructions on 
the reverse side of ENG Form 4025.  Each submittal shall have a 
sequentially assigned transmittal No. which is intended for the 
Contractor's control in maintaining accurate records.  The Item No. on 
ENG Form 4025 shall correspond to the previously identified submittal 
identification (Item No.) on the submittal register ENG Form 4288.  The 
Contractor shall certify, with each submittal of shop drawings, that 
the shop drawings have been reviewed in detail and that they are 
correct and in strict conformance with the contract drawings and 
specifications except as otherwise explicitly stated.  Such 
certification shall be furnished on the shop drawings transmittal form, 
ENG Form 4025 and shall be signed by the Contractor's authorized 
representative, who shall be at a level no lower than the engineer in 
charge of the field office.  The adequacy and accuracy of the 
submittals (and their compliance with the contract documents) are the 
responsibility of the Contractor.  Approval actions taken by the 
Government will not in any way relieve the Contractor of its quality 
control responsibilities.

c.  If submittals reflect variations from the contract requirements, 
the Contractor shall describe such variations in writing, separate from 
the drawings, at the time of submission.  If the Contracting Officer 
approves any such variation, an appropriate contract modification will 
be issued, except that, if the variation is minor and does not involve 
a change in price or in time of performance, an modification need not 
be issued.

d.  Each drawing, catalog cut, diagram, layout, schematic, descriptive 
literature, schedule or other material submitted for review shall 
indicate on the document the Contract number, the transmittal number, 
and the submittal identification (item number) under which the document 
was transmitted.

e.  The Contractor shall submit to the Contracting Officer for approval 
eight copies of all shop drawings as called for under the various 
headings of these specifications.  Seven copies of all shop drawings 
will be retained by the Contracting Officer and one copy will be 
returned to the Contractor.

SECTION 01000  Page 19



1.38   LAYOUT OF WORK (SUPPLEMENT TO CONTRACT CLAUSE, "LAYOUT OF WORK")

a.  The Government will establish the base lines and bench marks at 
each site of work:

(1)  Alignment and/or cutoff targets.  Alignment targets will be 
added when work commences.

(2)  Temporary bench marks - Set two iron pins with elevations for 
vertical as well as horizontal control at each location.  
(Horizontal and vertical control will be furnished to the 
successful bidder.)

b.  From the base lines and bench marks established by the Government, 
the Contractor shall complete the layout of the work and shall be 
responsible for all measurements that may be required for the execution 
of the work to the location and limit marks prescribed in the 
specifications or on the contract drawings.

c.  The Contractor shall furnish at its own expense such stakes, 
templates, platforms, equipment, tools and material, and all labor as 
may be required in laying out any part of the work from the base lines 
and bench marks established by the Government.  The Contracting Officer 
may require that work be suspended, at no cost to the Government, at 
any time when location and limit marks established by the Contractor 
are not reasonably adequate to permit checking of the work.

1.39   SUBCONTRACTS (SUPPLEMENT TO CONTRACT CLAUSE, "SUBCONTRACTS" (FIXED 
PRICE CONTRACT)

In accordance with the Section 00700 paragraph "Subcontracts", the 
Contractor shall, within seven days after the award of any subcontract by 
the Contractor or a Subcontractor, deliver to the Contracting Officer two 
copies of a completed Standard Form 1413.  Both copies must contain the 
original signatures of both parties

1.40   CONTAMINATION OF WATER

In addition to the requirements set forth in [Environment Protection - 
Channel Improvement, Protection of Water Resources, the Contractor shall 
take positive protective measures to prevent spillage of potential 
pollutant materials such as fuel, emulsion materials, chemicals, etc., from 
storage containers or equipment, into lakes or tributary waters.  Such 
positive protective measures may include, but limited to, the following:

a.  A berm enclosure of sufficient capacity to contain such materials.

b.  Security measures to prevent acts of vandalism which could result 
in spillage of such materials (fences, guards, etc.).

c.  Storage of such materials in an area where the terrain would 
preclude leakage into lake or tributary waters.
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d.  Utilization of secure Government storage areas if the Contracting 
Officer indicates such space is available.  No storage past immediate 
needs (2 days) without the consent of the Contracting Officer.

The Contractor shall submit its proposals for implementing the above 
provisions in accordance with [Environment Protection - Channel Improvement 
Implementation.

1.41   MOORING LINES

Eye loops on mooring lines will be equipped with beckets or handling ropes 
to protect the hands of deckhands.

1.42   SUNDAYS, HOLIDAYS, AND NIGHTS

When the Contractor elects to work on Sundays, holidays, and nights, notice 
of his intention to do so shall be given to the Contracting Officer, in 
writing, sufficiently in advance of commencement of such operations to 
permit suitable arrangements for inspection to be made.  Adequate lighting 
for thorough inspection of night operations shall be provided by the 
Contractor at his own expense.  (See paragraph "ORDER OF WORK", for 
provisions for work at night.

1.43   EXCLUSION PERIOD FOR COMPUTING COMPLETION SCHEDULE

No work shall be performed during the period between 21 December and 12 
January inclusive and such period has not been considered in computing the 
time allowed for completion.

1.44   PARTNERING

To enhance the potential for success on this contract, the Government 
encourages formation of a project partnership among all stakeholders 
(Government, Contractor, Subcontractors, Suppliers and Customer as 
appropriate).  Project partnering provides a structured management approach 
to facilitate teamwork across contractual boundaries. This proposed 
partnership would strive to develop a cooperative working relationship to 
jointly establish and effectively reach mutual project execution goals.  
Participation in such a partnership will be totally voluntary.  The 
partnering process would normally include an initial offsite kickoff 
meeting and follow-on maintenance meetings as agreed by the partnership.  
Costs of such meetings would be shared between the Government and the 
contractor, based on a mutual agreement, without change to the contract 
price.  The partnering process will in no way relax nor stiffen the 
requirements of the contract, but will enhance the likelihood of success 
through improved working relationships.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SAFETY  INSPECTION  CHECK   LIST  FOR  CONSTRUCTION  EQUIPMENT
U.  S.  Army  Engineer  Division,  Mississippi  Valley

Date of Inspection

Contractor or Unit Contract No. or Activity

Inspected by (Signature) Approved by (Signature)

Activity Inspected:
NIGHT OPERATIONS

NOTE:   Corps of Engineers General Safety Requirements (EM 385-1-1) references are shown in parentheses. Yes No
Not
App

  1.    General:
         a.   On construction contracts,  is there a designated Contractor’s representative on duty during night  operations?*

         b.   Does the contractor have an approved Activity Hazard Analysis for night operations?  (01.A.09)

c.   Has Activity Hazard Analysis been reviewed by all employees prior to start of operation and documented?
      (01.B.03)

         d.   Is each new employee provided with initial safety orientation?  (01.B.01)

         e.   Are emergency phone numbers posted and at least 2 qualified first aid and CPR attendants on duty?
               (03.A.01, 03.A.02)

         f.    Are weekly safety meetings being held for night shift employees, by field supervisors or foremen?

g.   Are regularly scheduled safety meetings being held,  at least once a month,  for night shift  supervisors?
      (03.B.03)

         h.   Are outlines of each safety meeting being maintained at project site?  (01.B.03)
  2.    Lighting:

         a.   Is there adequate lighting in work areas?  (07.A.01, Table 7-1, 16.A.11)

         b.   Is there adequate lighting on decks,  walkways and floating plant?  (07.A.01, Table 7-1)

         c.   Is there adequate lighting at crew boat loading dock and unloading areas?  (07.A.01, Table 7-1)

         d.   Are semi-portable equipment, floodlights, and work lights provided with protective grounding, if not exempted
               by NEC?  (11.C.01)
  3.    Transportation to and from floating plant:

         a.   Is boat equipped with sufficient number of life preservers?  (05.I.01)

         b.   Is weather deck of boat coated with non-skid material?  (19.B.01)

         c.   Do guardrails meet requirements of EM 385-1-1?  (19.B.01, 21.B.01, 21.B.07)

         d.   If boat is more than 26 feet in length,  does operator hold a current Coast Guard license?  (19.A.02)

 e.   If more than 6 passengers are carried, or boat length is greater than 26 feet in length, is vessel  Coast Guard
               certified and operator licensed?  (19.A.02)

          f.   Does motor boats and skiffs meet minimum flotation requirements of Coast Guard?  (19.C.02)

          g.  Does boat have running lights as required by 33 CFR 81 APPA and 33 CFR 84 ANNEX 1 (regardless of
               length)?

           h.  Is the capacity of boat  and maximum no. of passengers posted in accordance with EM-385-1-1?  (19.C.03)

           j.  Is there safe, easy access from boat to landing?  (19.B.01, 19.B.02))

  4.    Miscellaneous:

          a.  Are haul roads properly marked for night work?

          b.  Are necessary access and haul roads provided to work area? (21.I.01)

          c.  Are all employees dressed suitable for night operations? Minimum shall be short sleeve shirt, long trousers and
               leather or other protective work shoes.

          d.  Are all vehicles and construction equipment properly lighted for night work?  (18.A.04, 16.A.11)

          e.  Does flag or signal person have reflectorized warning garments? (08.B.08)

          f.   Are all spotters or signal personnel adequately trained for operation? (08.B.10)

  5.    REMARKS:

   *  (Ref. Contract General Provisions).
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SAFETY  INSPECTION  CHECK   LIST  FOR  CONSTRUCTION  EQUIPMENT
U.  S.  Army  Engineer  Division,  Mississippi  Valley

Date of Inspection

Contractor or Unit Contract Number - Job Description

Type of Equipment & Boom Length Make, Model No., Identification

Inspected by (Signature) Approved by (Signature)

CRANES AND DERRICKS
NOTE:   Corps of Engineers General Safety Requirements (EM 385-1-1) references are shown in parentheses. Yes No

Not
App

  1.    Is a list of the required clearances from overhead power lines posted?  If necessary to work
         near  power lines,  boom shall have insulating cage guard and load line shall have insulating link.
         (11.E.04, 11.E.07)
  2.    Are load rating charts with the machine?  (16.C.01, 16.C.13)
  3.    Is a list of standard hand signals posted in cab?  (16.C.10, 08.B.01, 08.B.02)
  4.    Are shock absorbing boom stops installed on machine?  (16.D.02)
  5.    Has the manufacturer certified the boom stops?  (16.D.02)
  6.    Does the boom angle, levelness, and other indicators operate accurately?  (16.D.01)
  7.    Does the unit have a suitable fire extinguisher?  (16.A.26)
  8.    Are moving parts,  gears,  drums,  shafts,  belts adequately screened or guarded?  (16.B.03)
  9.    Is there adequate protection from hot pipes,  etc?  (16.B.03)
10.    Are steps,  ladders,  guard rails,  provided for safe footing and access?  (16.B.03, 21.A.01)
11.    Can lubrication and greasing be done safely?  (16.B.13)
12.    Is the cab equipped with unbroken distortion free safety glass?  (16.B.10)
13.    Is fuel tank located  so that overflow and spills will not run into cab or come in contact with
         exhaust ?  (16.B.04)
14.    Is the unit shut down for fueling,  servicing,  etc?  (16.A.14)
15.    Are slings, fastenings, fittings inspected daily by a qualified person?*
         Is wire rope inspected by a competent person frequently?  (Section 15)
16.    When  wedge socket type fasteners are used,  has the dead end been made secure against
         loosening?  (15.B.04)
17.    Have the air tanks been tested and certified?  (20.A.02)
18.    Are test and inspection records kept available as a part of the official project file?  (16.A.01)
19.    Is there evidence of deformed, cracked, or corroded members in the crane structure or boom? *
         (ANSI)
20.    Do the drums have proper pawls or positive locking devices?  (16.B.14)
21.    Is there sufficient cable available so as to allow three full wraps on the drum at all working
         positions?  (16.C.09)
22.    Are daily inspections being made  of all control mechanisms to assure that there is no
         maladjustment interfering with proper operation? *
23.    Are inspections being made,  at least monthly,  of control mechanisms for excessive wear of
         components, and contamination by lubricants,  or other foreign matter? *
24.    Are frequent (daily to monthly) inspections being made of all safety devices? *
25.    Are daily inspections for deterioration, or leakage in air or hydraulic systems being made? *
26.    Are crane hook inspections being made frequently (daily to monthly) to assure that there are no
         cracks or that the normal hook throat opening has not increased more than 15% *
27.    Is there evidence of loose bolts or rivets? * (ANSI)
28.    Is there evidence of cracked or worn sheaves or drums?  (15.F.04)
29.    Are parts such as pins, bearings, shafts, gears, rollers, and locking devices worn, cracked, or
         distorted?

 *  (Ref Contract Special Clauses)                                (Continued on reverse)
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CRANES AND DERRICKS
Yes No

Not
App

 30.   Is there evidence of  excessive wear on brake and clutch system parts? *
 31.   Is there evidence of  excessively worn or damaged tires? *
 32.   Is the power plant in good mechanical condition? *
 33.   Are accessible areas within the swing radius of the rear barricaded?  (16.C.08)
 34.   Has a boom hoist disengaging device been installed on cranes with cable supported booms?
         (16.D.02)
 35.   Is there a current set of  operator’s manuals available?  (16.C.01)
 36.   Are cranes and derricks operated by qualified operators?  (16.C.04)
 37.   Have lattice and Hydraulic cranes been equipped with a device to stop the load hoisting before the
         load block contacts the boom tip?  (16.D.01)
 38.   Crane Stability Test:

         Amount  of counterweight: _________________ lb.

Distance from
Center Pin to

Tipping Load
ll  (lb)

-------------------------------------------

Moment
R  x  ll

---------------------------------------------

Maximum Allowable Load
L=0.75 ll

---------------------------------------------
Boom
Angle

-----------------

Load Line
R  (ft)

-----------------

With
Outriggers

-----------------

Without
Outriggers

----------------

With
Outriggers

-----------------

Without
Outriggers

-----------------

With
Outriggers

-----------------

Without
Outriggers

----------------
20° __________ __________ __________ __________ __________ __________ __________

40° __________ __________ __________ __________ __________ __________ __________

60° __________ __________ __________ __________ __________ __________ __________

80° __________ __________ __________ __________ __________ __________ __________

39.  Performance Test:

       a.  Complete items 1-32 on this form.

       b.  Determine performance test load (PTL) from the stability test above with the boom at the 80° position.
            PTL=(1.25)(L)

       c.  Position the boom in the 80° position and allow the crane to lift, lower, and hold the performance test load.

40.  Remarks
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SAFETY  INSPECTION  CHECK   LIST  FOR  CONSTRUCTION  EQUIPMENT
U.  S.  Army  Engineer  Division,  Mississippi Valley

Date of Inspection

Contractor or Unit Contract Number - Job Description

Type of Equipment Identification

Inspected by (Signature) Approved by (Signature)

CRAWLER TRACTORS - DOZERS
NOTE:   Corps of Engineers General Safety Requirements (EM 385-1-1) references are shown in parentheses. Yes No

Not
App

  1.    Is protection,  (grills,  canopies,  screens)  provided to shield operator from falling or flying objects?
         (16.B.10, 16.B.11)
  2.    Is adequate roll over protection provided?  (16.B.12)
  3.    Are seat belts provided?  (16.B.08, 16.b.12)
  4.    Is the operator physically qualified?  (01.C.01)
  5.    Does the unit have a suitable fire extinguisher?  (16.A.26)
  6.    Is there an effective,  working reverse alarm?  (16.B.01)
  7.    Are moving parts,  shafts,  sprockets,  belts,  etc. guarded?  (16.B.03, 16.B.07)
  8.    Is protection against contact with hot surfaces,  exhaust,  etc. provided?  (16.B.03)
  9.    Are all screens,  guards,  shields in place and effective?  (16.B.03)
10.    Is the unit shut down for fueling,  servicing,  etc?  (16.A.14)
11.    Is the dozer blade lowered when not in use?  (16.A.09)
12.    Are sufficient lights provided for night operations?  (16.A.11)
13.    Are there initial inspections and scheduled inspections of the equipment at regular intervals?
         (16.A.01, 16.A.02)
14.    Are fuel tanks located in a manner to prevent spills or overflows from running onto engine,
         exhaust,  or electrical equipment?  (16.B.04)
15.    Are exhaust discharges from equipment so directed that they do not endanger persons or
         obstruct the view of the operator?  (16.B.05)
16.    Are inspection records kept available as a part of the official project file?  (16.A.01)
28.    REMARKS:
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SAFETY  INSPECTION  CHECK   LIST  FOR  CONSTRUCTION  EQUIPMENT
U.  S.  Army  Engineer  Division,  Mississippi Valley

Date of Inspection

Contractor or Unit Contract Number - Job Description

Type of Equipment & Boom Length Make, Model No., Identification

Inspected by (Signature) Approved by (Signature)

Equipment Inspected:
DRAGLINES

NOTE:   Corps of Engineers General Safety Requirements (EM 385-1-1) references are shown in parentheses. Yes No
Not
App

  1.    Is a list of the required clearances from overhead power lines posted?  If necessary to work
         near  power lines,  boom shall have insulating cage guard and load line shall have insulating link.
         (11.E.04, 11.E.07)
  2.    Does the unit have a suitable fire extinguisher?  (16.A.26)
  3.    Are moving parts,  gears,  drums,  shafts,  belts adequately screened or guarded?  (16.B.03)
  4.    Is there adequate protection from hot pipes,  etc?  (16.B.03)
  5.    Are steps,  ladders,  guardrails,  provided for safe footing and access?  (16.B.03)
  6.    Can lubrication and greasing be done safely?  (16.A.08, 16.B.13)
  7.    Is the cab equipped with unbroken safety glass?  (16.B.10)(18.A.07)
  8.    Is the fuel tank located  so that overflow and spills will not run into cab or come in contact with
         exhaust?  (16.B.04)
  9.    Is the unit shut down for fueling,  servicing,  etc?  (16.A.14)
10.    Is wire rope being inspected by a competent person frequently?  (Daily to Monthly)  (15.A.02)
11.    When  wedge socket type fasteners are used,  has the dead end been made secure against
         loosening?  (15.B.04)
12.    Have the air tanks been tested and certified?  (20.A.02,20.A.03)
13.    Are test records kept  available as part of the official project file?  (16.A.01)
14.    Is there evidence of deformed,  cracked,  or corroded members in the crane structure or boom?
15.    Do the drums have proper pawls or positive locking devices? (16.B.14)
16.    Is there sufficient cable available so as to allow three full wraps on the drum at all working
         positions?  (16.C.09)
17.    Are daily inspections being made  of all control mechanisms to assure that there is no
         maladjustment interfering with proper operation? (16.A.01,.02,.05)
18.    Are inspections being made,  at least monthly,  of control mechanisms for excessive wear of
         components, and contamination by lubricants,  or other foreign matter? (16.A.01,.02,.05)
19.    Are  frequent (daily to monthly) inspections being made of all safety devices? (16.A.01,.02,.05)
20.    Are daily inspections for deterioration,  or leakage in air or hydraulic systems being made?
         (16.A.01,.02,.05)
21.    Is there evidence of loose bolts or rivets?
22.    Is there evidence of cracked or worn sheaves or drums?
23.    Are parts such as pins,  bearings,  shafts,  gears,  rollers,  and locking devices worn,  cracked,  or
         distorted?
24.    Is there evidence of excessive wear on brake and clutch system parts?
25.    Is there evidence of excessively worn or damaged tires?
26.    Is the power plant in good mechanical condition?
27.    Is there evidence that the operator(s) are physically  and emotionally qualified?  (01.C.01)
28.    REMARKS:
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SECTION 01015

GENERAL REQUIREMENTS

PART 1   GENERAL

1.1   REFERENCES   (NOT APPLICABLE)

1.2   SCOPE

The work provided for herein consists of furnishing all plant, labor, 
material, and equipment and performing all work in strict accordance with 
the specifications, drawings, and schedules for extending and raising 3 
existing dikes at Baleshed Landing, approximately 6,130 linear feet in the 
Mississippi River.  The work includes clearing, grubbing and snagging; 
placing stone, and performing environmental protection in connection with 
the above work.  The work shall be completed as expeditiously as possible 
even though river conditions may become increasingly severe as construction 
progresses.  The work requires steady and uninterrupted progress to 
minimize loss of stone during construction.  The Contractor shall 
diligently prosecute the work and provide the necessary equipment, a 
skilled and experienced crew, and a regular and well-balanced supply of 
stone to ensure uniform and continuous progress once construction of the 
dikes has started.  The Contractor shall, at no additional cost to the 
Government, provide land equipment if required for orderly progress of the 
work.  If land equipment is used and a wider dike crown is required for the 
convenience of the Contractor, he shall provide the materials and perform 
the added work at no additional cost to the Government, and no extension of 
time will be granted for the extra work required thereby.  Unless otherwise 
authorized, in writing, the Contractor shall start and complete the dikes 
as specified in paragraph CONSTRUCTION PROCEDURE.

PART 2   PRODUCTS   (NOT APPLICABLE)

PART 3   EXECUTION
    
3.1   RIVER STAGE LIMITATION

3.1.1   River Stages

Unless otherwise authorized by the Contracting Officer in writing, 
construction operations will not be permitted when the river stage is above 
the following Low Water Reference Plane (LWRP) elevations:

      Limiting L.W.R.P. Stages for Construction Operations

  Dike No.       Excavation        Stone            Placement    

                             Subaqueous To     To Final Grade
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      Limiting L.W.R.P. Stages for Construction Operations

  Dike No.       Excavation        Stone            Placement    
                            Peaked Section       and Section
                           Near Profile Grade      L.W.R.P
                                L.W.R.P.                         
_________________,
 No.2                N/A        +20          2' Above P.G.
_________________,
 No.3                N/A        +20          2' Above P.G.
_________________,
 No.5                +24        +20          2' Above P.G.
       

3.1.2   Suspension of Work

The time stated for completion of the work, as provided in Special Clause 
entitled, COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK will be extended 
to such extent that the work is suspended due to the river stages.  If part 
of the work is either suspended or interrupted by river stages, the time 
stated for completion will be extended by the number of days that final 
completion of all work is delayed as a result of the partial suspension or 
interruption as determined by the Contracting Officer.

3.2   ORDER OF WORK

3.2.1   Sequence

Construction sequence of the dikes shall be as follows unless otherwise 
directed by the Contracting Officer. 

(1) Dike No.2.

(2) Dike No.3.

(3) Dike No.5.

3.2.2   Concurrent Work

Concurrent stone placement on more than one dike will be permitted only if 
it does not slow construction priority of the dikes as listed in the above 
paragraph entitled ORDER OF WORK, unless otherwise directed by the 
Contracting Officer.

3.2.3   Initiating New Work

After work has been started on a dike, the Contractor will not be permitted 
to suspend work on that dike in order to start work on another dike, unless 
otherwise directed by the Contracting Officer.

3.3   CONSTRUCTION PROCEDURE

Unless otherwise authorized, the work at the dike locations shall be 
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performed in accordance with the procedure outlined below.  Where any of 
the listed operations are not required, the operations that do apply shall 
be performed in the same sequence, omitting the inapplicable operations.

(1)  The area where stone is to be placed shall be cleared, grubbed and 
snagged.

(2)  Stone placement on dikes shall follow the above work as closely as 
practicable.  Stone placement shall proceed from landward to riverward 
to the outer limit of the dikes.  Prior to starting the construction 
procedure for the dikes, the Contractor shall tie into the existing 
stone and complete the end slope by bringing the top grade of dike, 
either equal to the existing stone elevation, or to profile grade, 
whichever is lowest.  Unless otherwise authorized or directed in 
writing by the Contracting Officer, the stone shall be placed on the 
dikes in lifts.  Approximately 10 tons of stone per linear foot of 
dike, or the required quantity if less than 10 tons, shall first be 
placed for the full length of the dike.  The stone shall be placed 
along the downstream toe of the full section, except where it must be 
distributed within the base of the full section to prevent exceeding 
the specified thickness or where the stone is placed by hauling 
equipment.  Sufficient stone shall be on hand to complete the initial 
lift on each dike.

(3)  The dike shall then be completed to full grade and section by 
placing stone in 5-foot lifts.  Each lift shall be carried the entire 
length specified, and low areas and gaps shall be brought to the 
desired elevation before proceeding with the next lift.  In the event 
other procedures are either authorized or directed, it will be required 
that a stone blanket not less than 4 feet thick and the full base width 
be completed not less than 400 feet in advance of completion of the 
dike to full grade.

3.4   ACCEPTANCE

Each completed dike may be accepted as a whole.  If stream and current 
conditions are such that, in the opinion of the Contracting Officer, 
completion of the dike to the prescribed grade and/or section becomes 
impracticable, and it is determined to be in the best interest of the 
Government, the dike may be accepted even though it has not been completed 
to the prescribed grade and/or section.

        -- End of Section --
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SECTION 01090

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the sponsoring organization, e.g. 
  UL 1 (1993; Rev thru Jan 1995) Flexible Metal Conduit.  However, when the 
sponsoring organization has not assigned a number to a document, an 
identifying number has been assigned for convenience, e.g.  UL's unnumbered 
1995 edition of their Building Materials Directory is identified as UL-01 
(1995) Building Materials Directory.  The sponsoring organization number 
(UL 1) can be distinguished from an assigned identifying number (UL-01) by 
the lack of a dash mark (-) in the sponsoring organization assigned number.

1.2   ORDERING INFORMATION

The addresses of the organizations whose publications are referenced in 
other sections of these specifications are listed below, and if the source 
of the publications is different from the address of the sponsoring 
organization, that information is also provided.  Documents listed in the 
specifications with numbers which were not assigned by the sponsoring 
organization should be ordered from the source by title rather than by 
number.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:  610-832-9500
Fax:  610-832-9555
Internet:  www.astm.org
NOTE:  The annual ASTM Book of Standards (66 Vol) is
available for $3500.00. Prices of individual standards vary.

CODE OF FEDERAL REGULATIONS (CFR)

Order from:
Government Printing Office
Washington, DC  20402
Ph:  202-512-1800
Fax:  202-275-7703
Internet:  http://www.pls.com:8001/his/cfr.html

CORPS OF ENGINEERS (COE)
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Order from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:  601-634-2571
Fax:  601-634-2506
NOTE: COE Handbook for Concrete and Cement (Documents w/prefix 
CRD-C) (1949-present; 2 Vol) free to Government offices; $10.00 
plus $8.00 per yr for 4 qtrly supplements to others).  Individual 
documents, single copies free.  Order from address above.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 01130

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   DEFINITIONS

Environmental pollution and damage is defined as the presence of chemical, 
physical, or biological elements or agents that adversely affect human 
health or welfare; unfavorably alter ecological balances of importance to 
life; or degrade the environment for aesthetic, cultural or historical 
purposes.  Environmental protection is the prevention and/or control of 
pollution that develops during normal construction practice.  The control 
of environmental pollution and damage requires consideration of air, water, 
soil, and land resources; and includes management of visual aesthetics; 
noise; solid, chemical, and liquid waste; radiant energy and radioactive 
materials; and other pollutants.

1.2   PAYMENT

No separate payment or direct payment will be made for the cost of the work 
covered under this section, and such work will be considered as a 
subsidiary obligation of the Contractor.

1.3   ENVIRONMENTAL PROTECTION REQUIREMENTS

A plan shall be developed to provide for environmental protective measures 
to prevent and/or control pollution that may develop during construction.  
The plan shall contain protective measures required to prevent or correct 
conditions that may develop during the construction.  The Contractor shall 
comply with applicable Federal, State, and local laws and regulations 
concerning environmental pollution control and abatement, as well as the 
specific requirements stated in other contract specifications.  The 
liability for environmental noncompliance shall be borne by the Contractor.

1.3.1   Environmental Protection Plan

Within 15 days after receipt of Notice of Award of the contract and at 
least 7 days prior to the Preconstruction Conference, the Contractor shall 
submit in writing an Environmental Protection Plan.  No physical work at 
the site shall begin until the Contracting Officer has approved the plan 
and provided specific authorization to start a phase of the work.  
Preparation and submittal of supplemental plan(s) may be necessary for 
later phases of work.  A copy of the complete Environmental Protection Plan 
shall be maintained on-site at all times during the life of the contract.  
The environmental protection plan shall include but not be limited to the 
following.

1.3.1.1   Protection of Features
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In accordance with Contract Clause PROTECTION OF EXISTING VEGETATION, 
STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS, the Contractor shall 
develop methods for the protection of features to be preserved within 
authorized work areas.  The Contracting Officer will prepare a list of 
resources needing protection and preservation (i.e., trees, shrubs, vines, 
grasses and ground cover, landscape features, air quality, noise levels, 
surface and ground water quality, wetlands, fish and wildlife, soil, 
historic, archaeological and cultural resources).  The Contractor's plan 
shall identify methods to protect these and other resources present and 
specify measures to protect the environment should an accident, natural 
causes of pollution, or failure to follow the environmental protection plan 
occur during construction.  The Contractor's plan shall specify how the 
quality and protective measures of these resources shall be monitored.  
Furthermore the Contractor's plan shall specify how and where waste shall 
be disposed.

1.3.1.2   Procedures

The Contractor shall implement procedures to provide the required 
environmental protection and to comply with the applicable laws and 
regulations.  The Contractor shall set out the procedures to be followed to 
correct pollution of the environment due to accident, natural causes or 
failure to follow the procedures set out in accordance with the 
environmental protection plan.

1.3.1.3   Permit or License

The Contractor shall obtain all other needed permits or licenses.  The 
Contractor shall be responsible for complying with all permits and licenses 
throughout the duration of this contract.

1.3.1.4   Drawings

The Contractor shall include drawings identifying the areas of limited use 
or nonuse and show locations of any proposed temporary excavations or 
embankments for haul roads, stream crossings, material storage areas, 
structures, sanitary facilities, stockpiles of earth materials, and 
disposal areas for excess earth material and unsuitable earth materials.

1.3.1.5   Recycling and Waste Prevention Plan

The Contractor shall submit as a part of the Environmental Protection Plan, 
a Recycling and Waste Prevention Plan.

1.3.1.6   Environmental Monitoring Plans

The Contractor shall include environmental monitoring plans for the job 
site which incorporate land, water, air and noise monitoring.

1.3.1.7   Traffic Control Plan

The Contractor shall include a traffic control plan for the job site.  This 
plan shall focus on reducing erosion of temporary roadbeds by construction 
traffic, especially during wet weather, and reducing the amount of mud 
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transported onto paved public roads by motor vehicles or runoff.

1.3.1.8   Surface and Ground Water

The Contractor shall establish methods of protecting surface and ground 
water during construction activities.  These water courses such as rivers, 
streams, lakes, ponds, wetlands, swamps, bogs, etc., shall be protected 
from pollutants such as petroleum products, fuels, oils, lubricants, 
bentonite, bitumens, calcium chloride, acids, waste washings, sewage, 
chlorinated solutions, herbicides, insecticides, lime, wet concrete, 
cement, silt, or organic or other deleterious material.  Chemical 
emulsifiers, dispersants, coagulants, or other cleanup compounds shall not 
be used without prior written approval from the Contracting Officer.  
Waters used to wash equipment shall be disposed to prevent entry into a 
waterway until treated to an acceptable quality.  Fuels, oils, greases, 
bitumens, chemicals, and other nonbiodegradable materials shall be 
contained with total containment systems and removed from the site for 
disposal in an approved manner.

1.3.1.9   Noise Intrusion

The Contractor shall exercise controls to minimize damage to the 
environment by noise from construction activities.  All Contractor's, 
subcontractors', and suppliers' equipment used on or in the vicinity of the 
job site shall be equipped with noise suppression devices.  Equipment not 
so suppressed and properly maintained must be approved for use in writing 
by the Contracting Officer.  Areas that have noise levels greater than 85 
dB continuous or 140 dB peak (unweighted) impulse must be designated as 
noise hazardous areas.  These work areas must have caution signs displayed 
at the perimeter of the noise area indicating the presence of hazardous 
noise levels and requiring the use of hearing protection devices.

1.3.1.10   Work Area Plan

The Contractor shall include a work area plan showing the proposed activity 
in each portion of the area and identifying the areas of limited use or 
nonuse.  The plan shall include measures for marking the limits of use 
areas.

1.3.1.11   Not Used

1.3.1.12   Contaminant Prevention Plan

The Contractor shall identify potentially hazardous substances to be used 
on the job site and intended actions to prevent accidental or intentional 
introduction of such materials into the air, water or ground.  The 
Contractor shall detail provisions to be taken to meet Federal, State and 
local laws and regulations regarding the storage and handling of these 
materials.  The plan shall include, but not be limited to, plans for 
preventing polluted runoff from plants, parked equipment, and maintenance 
areas from entering local surface and ground water sources.

SECTION 01130  Page 5



1.3.1.13   Not Used

1.4   ENVIRONMENTAL LITIGATION

a.  If the performance of all or any part of the work is suspended, 
delayed, or interrupted due to an order of a court of competent 
jurisdiction as a result of environmental litigation, as defined below, 
the Contracting Officer, at the request of the Contractor, shall 
determine whether the order is due in any part to the acts or omissions 
of the Contractor, or a Subcontractor at any tier, not required by the 
terms of the contract.  If it is determined that the order is not due 
in any part to acts or omissions of the Contractor, or a Subcontractor 
at any tier, other than as required by the terms of this contract, such 
suspension, delay, or interruption shall be considered as if ordered by 
the Contracting Officer in the administration of this contract under 
the terms of the SUSPENSION OF WORK clause of this contract.  The 
period of such suspension, delay, or interruption shall be considered 
unreasonable, and an adjustment shall be made for any increase in the 
cost of performance of this contract (excluding profit) as provided in 
that clause, subject to all the provisions thereof.

b.  The term "Environmental Litigation", as used herein, means a 
lawsuit alleging that the work will have an adverse effect on the 
environment or that the Government has not duly considered, either 
substantively or procedurally, the effect of the work on the 
environment.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROTECTION OF ENVIRONMENTAL RESOURCES

The Contractor shall protect the environmental resources (such as, but not 
limited to, historic, archaeological and cultural resources; land, water, 
wetlands, and air resources; and fish and wildlife resources) within the 
project boundaries and those affected outside the limits of permanent work 
under this contract according to Federal, State, and local laws during the 
entire period of the contract.

3.1.1   Protection of Land Resources

In accordance with Contract Clause PROTECTION OF EXISTING VEGETATION, 
STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS, the land resources 
within the project boundaries and those affected outside the limits of work 
under this contract shall be preserved in their present condition or be 
restored to an equivalent condition upon completion of the work.  Prior to 
initiating any construction, the Contractor shall identify all land 
resources to be preserved within the work area, including those identified 
by the Contracting Officer.  The Contractor shall not remove, cut, deface, 
injure, or destroy land resources including trees, shrubs, vines, grasses, 
topsoil, and landforms without permission from the Contracting Officer 
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unless otherwise specified.  No ropes, cables, or guys shall be fastened to 
or attached to any trees for anchorage unless specifically authorized.  
Where such special emergency use is permitted, the Contractor shall provide 
effective protection for land and vegetation resources at all times and 
shall be responsible for any subsequent damage as defined in the following 
subparagraphs.

3.1.1.1   Work Area Limits

Prior to any construction, the Contractor shall mark the areas within the 
designated work areas that are not required to accomplish work to be 
performed under this contract and which are to be protected.  Isolated 
areas within the general work area which are to be saved and protected 
shall be marked or fenced.  Monuments and markers shall be protected during 
construction.  Where construction operations are to be conducted during 
darkness, the markers shall be visible.  The Contractor shall convey to his 
personnel the purpose of marking and protecting all necessary objects.

3.1.1.2   Protection of Landscape

Trees, shrubs, vines, grasses, landforms and other landscape features, 
indicated and defined on the drawings to be preserved shall be clearly 
identified by marking, fencing, or wrapping with boards, or other
approved techniques.

3.1.1.3   USDA Quarantined Considerations

See Section 01000 GENERAL CONTRACT REQUIREMENTS, paragraph WORK IN 
QUARANTINED AREA.

3.1.1.4   Location of Contractor On-Site Facilities

The Contractor's on-site field offices, staging areas, stockpile storage, 
and temporary buildings shall be placed in approved areas.  Temporary 
movement or relocation of Contractor on-site facilities shall be only on 
approval by the Contracting Officer.

3.1.1.5   Not Used

3.1.1.6   Disposal Areas on Government Property

Material disposal on government property shall be limited to those areas 
designated on the contract drawings.  The designated disposal areas shall 
be managed and controlled to prevent erosion of soil or sediment from 
entering nearby water courses or lakes or wetlands.  Special emphasis is 
placed on avoiding impacts to wetlands.  Disposal areas shall be developed 
and managed in accordance with the grading plan indicated on the contract 
drawings or as approved.

3.1.1.7   Disposal of Cleared and Grubbed Material

a. All debris resulting from construction operations on this contract 
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may, at the Contractor's option, be disposed of by windrowing adjacent 
to the landward clearing limits or adjacent to the upstream or 
downstream clearing limits, or removed from the site or deposited in 
the river at approved locations.  Drift and other floatable material 
may be floated away if not in sizes and lengths hazardous to navigation.

b. Where right-of-way is provided, all debris may be placed in a 
windrow adjacent of the landward clearing limit or adjacent to the 
upstream or downstream clearing limits.  The debris shall be placed in 
a neat windrow or piles with the tree limbs trimmed sufficiently to 
make the windrow as small as practicable.  No debris or cleared or 
grubbed material shall extend landward of the clearing limit.

c. The Contractor may elect to remove all debris resulting from 
contract operations from the site of the work.  Such disposal shall 
comply with all applicable Federal, State, and local laws.  The 
Contractor may, at his option, retain for his own use or disposal by 
sale or otherwise any such materials of value.  The Government assumes 
no responsibility for the protection or safekeeping of any materials 
retained by the Contractor.  Such materials shall be removed from the 
site of the work before the date of completion of the work under these 
specifications.

3.1.1.8   Disposal of Solid Wastes

Solid wastes (not including clearing debris) shall be any waste excavated 
or generated by the Contractor (as described by Federal, State, and local 
laws and regulations).  Solid waste shall be placed in containers and 
disposed on a regular schedule.  All handling and disposal shall be 
conducted to prevent spillage and contamination.  The Contractor shall 
transport all solid waste off government property and dispose properly in 
compliance with Federal, State, and local requirements for solid waste 
disposal.  The Contractor shall participate in any State or local recycling 
programs to reduce the volume of solid waste materials at the source 
whenever practical.

3.1.1.9   Disposal of Hazardous Wastes

Hazardous waste shall be stored, removed from the work area, and disposed 
of in accordance with Federal, State, and local laws and regulations.  
Hazardous waste shall not be dumped onto the ground, into storm sewers or 
open water courses, or into the sanitary sewer system, or into wetlands.  
Fueling and lubrication of equipment and motor vehicles shall be conducted 
in a manner that affords the maximum protection against spills and 
evaporation.

3.1.1.10   Disposal of Discarded Materials

Discarded materials that cannot be included in the solid waste category 
shall be handled as approved.

3.1.1.11   Disposal of Used Oils

Used oils and/or lubricants shall be disposed of in accordance with all 
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Federal, State, and local laws and regulations.  The Contractor shall 
collect waste oil and/or lubricants in leak-tight containers, ensure that 
all openings on the containers are tightly sealed (including the drum ring 
and bung closures), and label the containers to clearly indicate contents.  
Disposal through a waste oil recycler is required.  The Contractor shall 
ensure that the recycler has all appropriate State and Federal permits.

3.1.2   Historical, Archaeological and Cultural Resources

The Contractor shall take precautions to preserve existing historical, 
archaeological and cultural resources.  The Contractor shall install 
protection for these resources and shall be responsible for their 
preservation during this contract.  If during construction activities the 
Contractor observes items that may have archaeological or historic value 
(e.g., when Native American human remains and associated objects are 
discovered), the Contractor shall stop work in the area, leave the items 
undisturbed, and immediately report the find to the Contracting Officer.  
Such items may include historic artifacts of glass, metal and ceramics, or 
prehistoric artifacts such as stone tools, ceramics, bone, and shell.  The 
Contractor shall not judge the potential significance of any suspected 
cultural material, but shall report all findings to the Contracting Officer.

3.1.3   Protection of Water Resources

The Contractor shall keep construction activities under surveillance, 
management, and control to avoid pollution of surface and ground waters 
such as rivers, streams, lakes, ponds, wetlands, swamps, bogs, etc.  [All 
construction activities shall meet the requirements of the National 
Pollutant Discharge Elimination System (NPDES) General Permits for Storm 
Water Discharges from Construction Sites.]  Discharges of any pollutant 
into all water courses is strictly prohibited, unless excepted by the 
Contracting Officer.

3.1.3.1   Waste Water

Waste water directly derived from washing equipment, or any other 
construction activities shall not be discharged into natural water areas 
such as rivers, streams, lakes, ponds, or wetlands.

3.1.3.2   Monitoring of Water Areas Affected by Construction Activities

The Contractor shall be responsible for monitoring all water areas such as 
rivers, streams, lakes, ponds, or wetlands, affected by construction 
activities.  In the event that water quality violations result from the 
Contractor's operation, the Contractor shall suspend the operation or 
operations causing the pollution, and such suspension shall not form the 
basis for a claim against the Federal government.  Compliance with the 
Federal, State, and local laws and regulations and conditions of any 
permits and clearances obtained for the work shall be the Contractor's 
responsibility.  In accordance with the Contract Clause PERMITS AND 
RESPONSIBILITIES, the Contractor shall perform all work in compliance with 
the provisions of the contract and applicable Federal, State, and local 
environmental laws and regulations with regard to surface or subsurface 
waters within or adjacent to the project areas.
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3.1.4   Protection of Aquatic and Wildlife Resources

The Contractor shall keep construction activities under surveillance, 
management, and control to prevent interference with, disturbance to, and 
damage to aquatic resources, wetlands, and/or wildlife.  Species that 
require specific attention as defined by law or specified by the 
Contracting Officer, along with measures for their protection, shall be 
listed by the Contractor prior to beginning of construction operations.

a. Prior to beginning construction operations, the Contractor shall 
consult with the Contracting Officer for the latest interior least tern 
survey information to determine if any interior least tern nest colony 
is located within the proposed construction sites.  Construction is 
prohibited any time of the year within 200 feet of the shoreline or 
sandbars on which interior least tern colonies have been recorded.  If 
during construction activities the Contractor observes interior least 
tern colonies within the distance stated above, the Contractor shall 
stop work in the area, leave the terns undisturbed, and immediately 
notify the Contracting Officer.

b. Construction is prohibited from 1 April through 30 June of each year 
(pallid sturgeon spawning season).

c. Construction shall not be conducted within 1,500 feet of any bald 
eagle nest during the time of egg laying, incubation, and the first 
month after hatching (1 October through 15 May of each year).  This 
period may be shortened if it is determined that such construction 
would not impact the bald eagles.  If during any construction 
activities, the Contractor observes bald eagles or bald eagle nests 
within the distance stated above, the Contractor shall stop work in the 
area, leave the eagles undisturbed, and immediately notify the 
Contracting Officer.

3.1.5   Protection of Air Resources

The Contractor shall keep construction activities under surveillance, 
management and control to minimize pollution of air resources.  In 
accordance with the Contract Clause PERMITS AND RESPONSIBILITIES, all 
activities, equipment, processes, and work operated or performed by the 
Contractor in accomplishing the specified construction shall be in strict 
accordance with all applicable Federal, State, and local emission and 
performance laws and standards.  Special management techniques as set out 
below shall be implemented to control air pollution by the construction 
activities.

3.1.5.1   Particulates

Dust particles, aerosols, and gaseous by-products from all construction 
activities, disturbed areas, and/or processing and preparation of 
materials, such as from asphaltic batch plants, shall be controlled at all 
times, including weekends, holidays, and hours when work is not in 
progress.  The Contractor shall maintain all excavations, stockpiles, haul 
roads, permanent and temporary access roads, plant sites, disposal sites, 
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borrow areas, and all other work areas within or outside the project 
boundaries free from particulates which would cause air pollution standards 
specified in paragraph PROTECTION OF AIR RESOURCES to be exceeded or which 
would cause a hazard or a nuisance.  Sprinkling, chemical treatment of an 
approved type, light bituminous treatment, baghouse, scrubbers, 
electrostatic precipitators, or other methods will be permitted to control 
particulates in the work area.  Sprinkling shall be repeated at such 
intervals as to keep the disturbed area damp at all times.

3.1.5.2   Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be 
controlled to Federal, State, and local allowable limits at all times.

3.1.5.3   Volatile Organic Compound (VOC)

The Contractor shall comply with Federal, State, and local laws and 
regulations pertaining to emission of VOC vapors at all times.

3.1.5.4   Odors

Odors shall be controlled at all times for all construction activities, 
including processing and preparation of materials.

3.1.5.5   Monitoring Air Quality

Monitoring of air quality at the construction site(s) shall be the 
responsibility of the Contractor.

3.2   NONCOMPLIANCE

If the Contracting Officer notifies the Contractor in writing of any 
observed noncompliance with contract requirements or Federal, State, or 
local laws, regulations, or permits, the Contractor shall take all 
necessary action to correct the noncompliance.  If the Contractor fails to 
comply promptly, the Contracting Officer may issue an order stopping all or 
part of the work until satisfactory corrective action is taken.  No time 
extensions will be granted or costs or damage allowed to the Contractor for 
any such suspension.  (See also the Contract Clause PERMITS AND 
RESPONSIBILITIES.)

3.3   CLEANUP OF CONTAMINANT RELEASES

The Contractor shall provide the Contracting Officer for approval, a 
containment cleanup plan including the procedures, instructions, and 
reports to be used in the event of an unforeseen substance release.  This 
plan shall include as a minimum:

a.  The name of the individual who will be responsible for implementing 
and supervising the containment and cleanup.

b.  A list of materials and equipment to be immediately available at 
the job site, tailored to cleanup work of the potential hazard(s) 
identified.
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c.  The names and locations of suppliers of containment materials and 
locations of additional fuel oil recovery, cleanup, restoration, and 
material placement equipment available in case of an unforeseen spill 
emergency.

d.  The methods and procedures to be used for expeditious contaminant 
cleanup.

e.  The name of the individual who will report any spills or hazardous 
substance releases and who will follow up with complete documentation.  
This individual shall immediately notify the Contracting Officer in 
addition to the legally required reporting channels when a reportable 
quantity spill of oil or hazardous substance occurs.

3.4   POST CONSTRUCTION CLEANUP

3.4.1   Construction Areas

The Contractor shall clean up areas used for construction and remove all 
signs of temporary construction facilities; Contractor office, storage and 
staging areas; quarry and borrow areas, and all other areas used by the 
Contractor during construction.  Furthermore, the disturbed areas shall be 
graded and filled as approved by Contracting Officer.  Restoration of 
original contours is not required unless specified in another section.  
(See also the Contract Clause CLEANING UP.)

3.4.2   Not Used

3.5   RESTORATION OF LANDSCAPE DAMAGE

All landscape features damaged or destroyed during construction operations 
that were not identified for removal shall be restored.  Any vegetation or 
landscape feature damaged shall be restored as nearly as possible to its 
original condition.  (See also the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.)

3.6   MAINTENANCE OF POLLUTION FACILITIES

The Contractor shall maintain all constructed facilities and portable 
pollution control devices for the duration of the contract or for the 
length of time construction activities create the particular pollutant.

3.7   TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL

Contractor personnel shall be trained in environmental protection and 
conduct environmental protection meetings monthly.  The training and 
meeting agenda shall include methods of detecting and avoiding pollution, 
familiarization with pollution standards, both statutory and contractual, 
installation and care of facilities (vegetative covers, and instruments 
required for monitoring purposes) to insure adequate and continuous 
environmental pollution control, and wetland recognition and protection.  
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Personnel are to be informed of provisions for hazardous and toxic 
materials container labeling and for managing Material Safety Data Sheets 
(MSDS).  Anticipated hazardous or toxic chemicals shall also be reviewed.  
Other items to be discussed shall include recognition and protection of 
archaeological sites and artifacts.  The Contractor shall include training 
topics discussed and attendance as a part of his daily CQC Report.

       -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL CLASSIFICATION

Submittals are identified with submittal description (SD) numbers and are 
classified as follows:

1.1.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer. 
  Within the terms of the Contract Clause SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION, they are considered to be "shop drawings."

1.1.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.2   SUBMITTALS

The submittals described below are those required and further described in 
other sections of the specifications.  Submittals required by the CONTRACT 
CLAUSES and other non-technical parts of the contract are not included in 
this section.

SD-09 Reports

Reports of inspection and laboratory test, including analysis and 
interpretation of test results.  Test methods used and compliance with 
recognized test standards shall be described.

SD-13 Certificates

Statement signed by responsible official of a manufacturer of a product, 
system or material, attesting that the product, system or material meets 
specified requirements.  The statement must be dated after the award of 
this contract, name the project, and list the specific requirements which 
it is intended to address.

1.3   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
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construction, materials, detailing and other information are satisfactory. 
  Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the CQC requirements of this 
contract is responsible for dimensions, the design of adequate connections 
and details, and the satisfactory construction of all work.  After 
submittals have been approved by the Contracting Officer, no resubmittal 
for the purpose of substituting materials or equipment will be considered 
unless accompanied by an explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause CHANGES shall be 
given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) representative and each item shall be stamped, 
signed, and dated by the CQC representative indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as: Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is one set of ENG Form 4288 listing items of 
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equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  Columns "d" through p have been completed by 
the Government; the Contractor shall complete columns "a" and "r" through 
"t" and submit the forms to the Contracting Officer for approval within 10 
calendar days after Notice to Proceed.  The approved submittal register 
will become the scheduling document and will be used to control submittals 
throughout the life of the contract.  The submittal register and the 
progress schedules shall be coordinated.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.

3.4   TRANSMITTAL FORM (ENG FORM 4025-R)

The sample transmittal form (ENG Form 4025-R) attached to this section 
shall be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Procedures

Submittals shall be prepared, as specified, with four (4) copies and the 
original delivered to the Contracting Officer.

3.5.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025-R shall be checked.  
The Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."
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3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Three (3) copies of the submittal will be retained by 
the Contracting Officer and one (1) copies of the submittal will be 
returned to the Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

        -- End of Section --
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TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER'S CERTIFICATES OF COMPLIANCE

(Read instructions on the reverse side prior to initiating this form)

DATE TRANSMITTAL NO.

  SECTION I - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)

TO: FROM: CONTRACT NO. CHECK ONE:
THIS IS A NEW TRANSMITTAL
THIS IS A RESUBMITTAL OF

TRANSMITTAL

SPECIFICATION SEC.  NO.  (Cover only one section with
each transmittal)

PROJECT TITLE AND LOCATION CHECK ONE:  THIS TRANSMITTAL IS
FOR       FIO         GOV'T. APPROVAL

ITEM
NO.

a.

DESCRIPTION OF ITEM SUBMITTED
(Type size, model number/etc.)

b.

MFG OR CONTR.
CAT., CURVE
DRAWING OR

 BROCHURE NO.
(See instruction no. 8)

c.

NO.
OF

COPIES

d.

CONTRACT REFERENCE
DOCUMENT

SPEC.
PARA. NO.

e.

DRAWING
SHEET NO.

f.

FOR
CONTRACTOR

USE CODE

g.

VARIATION
(See

instruction
No. 6)

h.

FOR
CE

USE
CODE

i.

REMARKS  I  certify  that  the  above  submitted  items  have  been  reviewed
 in  detail  and  are  correct and  in  strict  conformance  with the
 contract  drawings  and  specifications  except  as  other  wise
 stated.

NAME AND SIGNATURE OF CONTRACTOR

  SECTION II - APPROVAL ACTION
ENCLOSURES RETURNED (List by Item No.) NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE

ENG FORM 4025-R, MAR 95 EDITION OF SEP 93 IS OBSOLETE. SHEET          OF (Proponent:   CEMP-CE(ER 415-1-10)



INSTRUCTIONS

Section  I  will  be  initiated  by  the  Contractor  in  the  required  number  of  copies.

Each  transmittal  shall  be  numbered  consecutively  in  the  space  provided  for  "Transmittal  No.".    This  number,  in  addition  to  the  contract  number,  will  form  a  serial
number  for  identifying  each  submittal.    For  new  submittals  or  resubmittals  mark  the  appropriate  box;  on  resubmittals,  insert  transmittal  number  of  last  submission  as
well  as  the  new  submittal  number.

The  "Item  No."  will  be  the  same  "Item  No."  as  indicated  on  ENG  FORM  4288-R  for  each  entry  on  this  form.

Submittals  requiring  expeditious  handling  will  be  submitted  on  a  separate  form.

Separate  transmittal  form  will  be  used  for  submittals  under  separate  sections  of  the  specifications.

A  check  shall  be  placed  in  the  "Variation"  column  when  a  submittal  is  not  in  accordance  with  the  plans  and  specifications--also,  a  written   statement  to  that  effect
 shall  be  included  in  the  space  provided  for  "Remarks".

Form  is  self-transmittal,  letter  of  transmittal  is  not  required.

When  a  sample  of  material  or  Manufacturer's  Certificate  of  Compliance  is  transmitted,  indicate  "Sample" or "Certificate" in column c, Section  I.

U.S.  Army  Corps  of  Engineers  approving  authority  will  assign  action  codes  as  indicated  below  in  space  provided  in  Section  I,  column  i  to  each  item  submitted.    In
addition  they  will  ensure  enclosures  are  indicated  and  attached  to  the  form  prior  to  return  to  the  contractor.    The  Contractor  will  assign  action  codes  as  indicated  below
in  Section  I,  column  g,  to  each  item  submitted.

Approval  of  items  does  not  relieve  the  contractor  from  complying  with  all  the  requirements  of  the  contact  plans  and  specifications.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

THE  FOLLOWING  ACTION  CODES  ARE  GIVEN  TO  ITEMS  SUBMITTED

A

B

C

D

--

--

--

--

Approved  as  submitted.

Approved,  except  as  noted  on  drawings.

Approved,  except  as  noted  on  drawings.
Refer  to  attached  sheet  resubmission  required.

Will  be  returned  by  separate  correspondence.

E

F

FX

G

--

--

--

--

Disapproved (See attached).

Receipt  acknowledged.

Receipt  acknowledged, does not comply
as noted with contract requirements.

Other (Specify)

(Reverse of ENG Form 4025-R)
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1996) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1998) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause INSPECTION OF CONSTRUCTION.  The quality control system 
shall consist of plans, procedures, and organization necessary to produce 
an end product which complies with the contract requirements.  The system 
shall cover all construction operations, both on-site and off-site, and 
shall be keyed to the proposed construction sequence.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
15 days after receipt of Notice of Award of the contract and at least 7 
days prior to the Preconstruction Conference, the Contractor Quality 

SECTION 01451  Page 3



Control (CQC) Plan proposed to implement the requirements of the Contract 
Clause INSPECTION OF CONSTRUCTION.  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  
Construction will be permitted to begin only after acceptance of the CQC 
Plan or acceptance of an interim plan applicable to the particular feature 
of work to be started.  Work outside of the features of work included in an 
accepted interim plan will not be permitted to begin until acceptance of a 
CQC Plan or another interim plan containing the additional features of work 
to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both on-site and off-site, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC staff 
shall implement the three phase control system for all aspects of the 
work specified.  The staff shall include a CQC system manager who shall 
report to the project manager or someone higher in the Contractor's 
organization.  Project manager in this context shall mean the 
individual with responsibility for the overall management of the 
project including quality and production.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the responsibilities 
and delegates sufficient authorities to adequately perform the 
functions of the CQC System Manager, including authority to stop work 
which is not in compliance with the contract.  The CQC System Manager 
shall issue letters of direction to all other various quality control 
representatives outlining duties, authorities, and responsibilities.  
Copies of these letters will also be furnished to the Government.

d.  Procedures for laying out the work, verifying that the work has 
been constructed as required, and documenting the results of these 
quality control activities.

e.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, off-site fabricators, 
suppliers, and purchasing agents.  These procedures shall be in 
accordance with Section 01330 SUBMITTAL PROCEDURES.

f.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved.)

g.  Procedures for tracking preparatory, initial, and follow-up control 
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phases and control, verification, and acceptance tests including 
documentation.

h.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These procedures 
will establish verification that identified deficiencies have been 
corrected.

i.  Reporting procedures, including proposed reporting formats.

j.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks and has 
separate control requirements.  It could be identified by different 
trades or disciplines, or it could be work by the same trade in a 
different environment.  Although each section of the specifications may 
generally be considered as a definable feature of work, there are 
frequently more than one definable feature under a particular section.  
This list will be agreed upon during the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing a minimum of seven calendar days prior to 
any proposed change.  Proposed changes are subject to acceptance by the 
Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the Contractor's Quality Control 
Plan, the Contractor shall meet with the Contracting Officer or Authorized 
Representative and discuss the Contractor's quality control system.  The 
Contractor shall contact the Government to mutually schedule the 
Coordination Meeting at least 48 hours in advance of conducting the 
meeting.  During the meeting, a mutual understanding of the system details 
shall be developed, including the forms for recording the CQC operations, 
control activities, testing, administration of the system for both on-site 
and off-site work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.
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3.4   QUALITY CONTROL ORGANIZATION

The Contractor shall identify an individual within his organization at the 
worksite who shall be responsible for overall management of CQC and have 
the authority to act in all CQC matters for the Contractor.  This CQC 
System Manager shall be on the site at all times during construction and 
will be employed by the Contractor, except as noted in the following.  An 
alternate for the CQC System Manager will be identified in the plan to 
serve in the event of the System Manager's absence.  Period of absence may 
not exceed 2 weeks at any one time, and not more than 30 workdays during a 
calendar year.  The requirements for the alternate will be the same as for 
the designated CQC Manager.

3.4.1   CQC Organizational Staffing

The Contractor shall provide a CQC staff which shall be at the worksite at 
all times during progress, with complete authority to take any action 
necessary to ensure compliance with the contract.

3.4.1.1   CQC Staff

Following are the minimum requirements for the CQC staff.  These minimum 
requirements will not necessarily assure an adequate staff to meet the CQC 
requirements at all times during construction.  The actual strength of the 
CQC staff may vary during any specific work period to cover the needs of 
the work period.  When necessary for a proper CQC organization, the 
Contractor will add additional staff at no cost to the Government.  This 
listing of minimum staff in no way relieves the Contractor of meeting the 
basic requirements of quality construction in accordance with contract 
requirements.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer.

3.4.1.2   CQC System Manager

The CQC System Manager shall be an experienced construction person with a 
minimum of 5 years experience in related work.  The CQC System Manager, and 
alternate when serving as System Manager, shall perform no other duties in 
addition to quality control, except that he may also be project 
superintendent.  The CQC System Manager and alternate shall have 
successfully completed the course, "Construction Quality Management for 
Contractors".  This course is periodically offered at Vicksburg, MS.  (The 
POC for this course is CEMVK-CD-MQ, at (601) 631-5501.)

3.4.1.3   Supplemental Personnel

A staff shall be maintained under the direction of the CQC System Manager 
to perform all CQC activities.  The staff must be of sufficient size to 
ensure adequate CQC coverage of all work phases, work shifts, and work 
crews involved in the construction.  These personnel may perform other 
duties, but must be fully qualified by experience and technical training to 
perform their assigned CQC responsibilities and must be allowed sufficient 
time to carry out these responsibilities.  The CQC Plan will clearly state 
the duties and responsibilities of each staff member.
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3.4.2   Organizational Changes

The Contractor shall obtain Contracting Officer's acceptance before 
replacing any member of the CQC staff.  Requests shall include the names, 
qualifications, duties, and responsibilities of each proposed replacement.

3.5   SUBMITTALS

Submittals shall be made as specified in Section 01330 SUBMITTAL 
PROCEDURES.  The Contractor shall be responsible for certifying that all 
submittals are in compliance with the contract requirements.

3.6   CONTROL

The controls shall include at least three phases of control to be conducted 
by the CQC System Manager for all definable features of work, as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning each definable feature of 
work, after all required plans/documents are approved/accepted, and after 
all copies are at the work site.  This phase shall include:

a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and equipment have been 
tested, submitted, and approved.

d.  A check to assure that provisions have been made to provide 
required control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and sample 
work to assure that they are on hand, conform to approved shop drawings 
or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for constructing the work including 
repetitive deficiencies.  Document construction tolerances and 
workmanship standards for that phase of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  The Government shall be notified at least 48 hours in advance of 
beginning any of the required action of the preparatory phase.  This 
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phase shall include a meeting conducted by the CQC System Manager and 
attended by the superintendent, other CQC personnel (as applicable), 
and the foreman responsible for the definable feature.  The results of 
the preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to the 
acceptable level of workmanship required in order to meet contract 
specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of preliminary work to ensure that it is in compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verification of full contract compliance.  Verify required control 
inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with sample panels as 
appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the safety 
plan and activity hazard analysis.  Review the activity analysis with 
each worker.

f.  The Government shall be notified at least 48 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall be 
prepared by the CQC System Manager and attached to the daily CQC 
report.  Exact location of initial phase shall be indicated for future 
reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
on-site, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure continuing compliance with 
contract requirements, including control testing, until completion of the 
particular feature of work.  The checks shall be made a matter of record in 
the CQC documentation.  Final follow-up checks shall be conducted and all 
deficiencies corrected prior to the start of additional features of work 
which may be affected by the deficient work.  The Contractor shall not 
build upon or conceal non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

As determined by the Government, additional preparatory and initial phases 
may be conducted on the same definable features of work if the quality of 
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on-going work is unacceptable, if there are changes in the applicable CQC 
staff, on-site production supervision or work crew, if work on a definable 
feature is resumed after a substantial period of inactivity, or if other 
problems develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Testing includes operation and acceptance tests 
when specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have been 
prepared.

e.  Results of all tests taken, both passing and failing tests, will be 
recorded on the CQC report for the date taken.  Specification paragraph 
reference, location where tests were taken, and the sequential control 
number identifying the test will be given.  If approved, actual test 
reports may be submitted later with a reference to the test number and 
date taken.  An information copy of tests performed by an off-site or 
commercial test facility will be provided directly to the Contracting 
Officer.  Failure to submit timely test reports as stated may result in 
nonpayment for related work performed and disapproval of the test 
facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $2,000 to reimburse the Government for each 
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succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   On-Site Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Corps of 
Engineers Division Laboratory, f.o.b., at the following address:

     U.S. Army Corps of Engineers
     Engineer Research and Development Center (CEERD)
     3909 Halls Ferry Road
     Vicksburg, Mississippi 39180-6199

Coordination for each specific test, exact delivery location, and dates 
will be made through the Area Office.

3.8   COMPLETION INSPECTION

3.8.1   Punch List Inspection

Near the completion of all work or any increment thereof established by a 
completion time stated in Section 00800 SPECIAL CONTRACT REQUIREMENTS, 
paragraph COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK, or stated 
elsewhere in the specifications, the CQC System Manager shall conduct an 
inspection of the work and develop a "punch list" of items which do not 
conform to the approved drawings and specifications.  Such a list of 
deficiencies/uncompleted work shall be included in the CQC documentation, 
as required by paragraph DOCUMENTATION below, and shall include the 
estimated date by which the deficiencies/uncompleted work shall be 
corrected/completed.  The CQC System Manager or staff shall make a second 
inspection to ascertain that all deficiencies/uncompleted work have been 
corrected/completed.  Once this is accomplished the Contractor shall notify 
the Government that the facility is ready for the Government "Pre-Final" 
inspection.

3.8.2   Pre-Final Inspection

The Government will perform this inspection to verify that the facility is 
complete and ready to be occupied or put in use.  A Government "Pre-Final 
Punch List" may be developed as a result of this inspection.  Any items 
noted on the "Pre-Final" inspection shall be corrected in a timely manner.  
These inspections and any deficiency corrections required by this paragraph 
will be accomplished within the time stated for completion of the entire 
work or any particular increment thereof if the project is divided into 
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increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control System Manager, his Superintendent or 
other primary personnel, and the Contracting Officer's Representative shall 
be in attendance at this inspection.  The customer and other Government 
personnel may also be in attendance.  In the event of unavailability of the 
Contractor's representative, the Contracting Officer may elect to conduct 
the final acceptance inspection as scheduled.  The Contracting Officer will 
formally schedule the final acceptance inspection based upon the results of 
the pre-final inspection.  At least 14 days prior to the scheduled final 
acceptance inspection, the Contractor shall give the Contracting Officer a 
written notice of completion.  The notice shall include the Contractor's 
assurance that all items previously identified to the Contractor as being 
unacceptable and all remaining work under the contract will be completed 
and acceptable by the date scheduled for the final acceptance inspection.  
Failure of the Contractor to have all contract work acceptably complete for 
this inspection will be cause for the Contracting Officer to bill the 
Contractor for the Government's additional inspection cost in accordance 
with the Contract Clause INSPECTION OF CONSTRUCTION.

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by whom. 
 When Network Analysis (NAS) is used, identify each phase of work 
performed each day by NAS activity number.

d.  Test and control activities performed with results and references 
to specifications/drawings requirements.  The control phase should be 
identified (Preparatory, Initial, Follow-up).  List deficiencies noted 
along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals reviewed, with contract reference, by whom, and action 
taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 

SECTION 01451  Page 11



instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date(s) 
covered by the report, except that reports need not be submitted for days 
on which no work is performed.  As a minimum, one report shall be prepared 
and submitted for every seven days of no work and on the last day of a no 
work period.  All calendar days shall be accounted for throughout the life 
of the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   SAMPLE FORMS

Sample forms enclosed at the end of this section are:

a.  CONSTRUCTION QUALITY MANAGEMENT REPORT

b.  PREPARATORY PHASE CHECKLIST FORM

c.  INITIAL PHASE CHECKLIST FORM

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the worksite, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for additional costs or 
damages by the Contractor.

       -- End of Section --
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CONSTRUCTION QUALITY MANAGEMENT REPORT
Contractor:________________________________________________Date:_____________

Contract No. DACW38-___________________________Daily Report No.______________

Project Title & Location:____________________________________________________

Weather:____________________Precipitation:________in. emp.:______Min______Max

Work Control Feature:__________________Portion of Day Suitable for Work:____%

1.  Contractor/Subcontractors and Area of Responsibility:

NUMBER:      TRADE    HOURS       EMPLOYER       LOCATION/DESCRIPTION WORK

_______ _____________ _____ ____________________ ___________________________
_______ _____________ _____ ____________________ ___________________________
_______ _____________ _____ ____________________ ___________________________
_______ _____________ _____ ____________________ ___________________________
_______ _____________ _____ ____________________ ___________________________
_______ _____________ _____ ____________________ ___________________________
_______ _____________ _____ ____________________ ___________________________
_______ _____________ _____ ____________________ ___________________________
_______ _____________ _____ ____________________ ___________________________
_______ _____________ _____ ____________________ ___________________________

2.  Operating Plant or Equipment. (Not hand tools)

                          DATE OF        DATE OF      HOURS   HOURS   HOURS
PLANT/EQUIPMENT       ARRIVAL/DEPART   SAFETY CHECK   USED    IDLE    REPAIR

____________________  _______________  _____________  ______  ______  ______
____________________  _______________  _____________  ______  ______  ______
____________________  _______________  _____________  ______  ______  ______
____________________  _______________  _____________  ______  ______  ______
____________________  _______________  _____________  ______  ______  ______

3.  Work performed today: (Indicate location and description of work 
performed by prime and/or subcontractors by number in table (1) above.)
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
CELMK Form 2335 (Oct 93)                             (Proponent CELMK-CD-MQ)
Page 1 of 3
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CQM REPORT FORM (Cont'd)
4.  Results of control activities: (Indicate whether P - Preparatory, I - 
Initial, or F - Follow-up Phase.  When a P or I meeting is conducted, 
complete attachment I-A or I-B, respectively.  When network analysis system 
is used, identify work by use of I-J
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________

5.  Tests performed as required by plans and/or specifications:

____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________

6.  Materials received:

____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________

7.  Submittals Reviewed:

(a) Submittal No. (b) Spec/Plan Reference     (c) By Whom     (d) Action

_________________  __________________________  ______________  _____________
_________________  __________________________  ______________  _____________
_________________  __________________________  ______________  _____________
_________________  __________________________  ______________  _____________
_________________  __________________________  ______________  _____________

8.  Offsite surveillance activities, including action taken:

____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________

9.  Job safety:  (Report violations; Corrective instructions given; 
Corrective actions taken.)
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
CELMK Form 2335 (Oct 93)                             (Proponent CELMK-CD-MQ)
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CQM REPORT FORM (Con't)
10.  Remarks:  (Instructions received or given.  Conflict(s) in Plans and/or 
specifications.)

____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
 
Contractor's Verification:  On behalf of the Contractor, I certify this 
portion of the report is complete and correct, and all materials and 
equipment used and work performed during this reporting period are in 
compliance with the plans and specifications, to the best of my knowledge, 
except as noted above.
                                  __________________________________________
                                  Authorized CQM System Manager    Date
 ___________________________________________________________________________
|                                                                           |
|                GOVERNMENT QUALITY ASSURANCE REPORT                        |
|___________________________________________________________________________|
|1. Do you concur with the Contractor's Report for this period? ___Yes___*No|
|2. Did you observe any QC testing/inspections or perfor any QA             |
|   evaluations or verification od materials?                   ___*Yes___No|
|3. Were any instructions given to or information received from             |
|   the Contractor?                                             ___*Yes___No|
|4. Has anything developed on the work which, in your opinion,              |
|   might lead to a change order or contract claim?             ___*Yes___No|
|---------------------------------------------------------------------------|
|5. Safety Observations and General Comments/Remarks. (Use back of this form|
|   if more space is needed.)  Answers to 1-4 above with an asterisk (*) are|
|   to be explained below.                                                  |
|                                                                           |
|                                                                           |
|                                                                           |
|                                                                           |
|                                                                           |
|                                                                           |
|                                                                           |
|                                                                           |
|                                                                           |
|                                                                           |
|                                                                           |
|                                                                           | 
|  I certify that this report is complete and accurate to the best of my    |
|  knowledge.                                                               |
|                                                                           |
|                   ____________________________________________ __________ |
|                   Government Quality Assurance Representative     Date    |
|___________________________________________________________________________|
CELMK Form 2335 (Oct 93)                             (Proponent CELMK-CD-MQ)
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PREPARATORY PHASE CHECKLIST FORM
Contract No.: ______________________                      Date: __________

Definable Feature: ___________________________  Spec Section: ____________

Government Rep Notified ______   Hours in Advance  Yes ____  No _____

I.  Personnel Present:

    NAME                    POSITION               COMPANY/GOVERNMENT

1.  ______________________________________________________________________
2.  ______________________________________________________________________
3.  ______________________________________________________________________
4.  ______________________________________________________________________
5.  ______________________________________________________________________
6.  ______________________________________________________________________
7.  ______________________________________________________________________
    (List additional personnel on reverse side)

II.  Submittals

     1.  Review submittals and submittal log 4288.  Have all submittals been 
approved?  Yes _____  No _____

     If No, what items have not been submitted?

     a.  _________________________________________________________________
     b.  _________________________________________________________________
     c.  _________________________________________________________________

     2.  Are all materials on hand?  Yes _____  No _____

         If No, what items are missing?

     a.  _________________________________________________________________
     b.  _________________________________________________________________
     c.  _________________________________________________________________

     3.  Check approved submittals against delivered material.  (This should  
be done as material arrives.)

Comments _________________________________________________________________
__________________________________________________________________________

III.  Material storage

      Are materials stored properly?  Yes _____  No _____

      If No, what action is taken? _______________________________________
      ____________________________________________________________________
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PREPARATORY PHASE CHECKLIST FORM (Cont'd)
IV.  Specifications

     1.  Review each paragraph of specifications.
     _____________________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________

     2.  Discuss procedure for accomplishing the work.
     _____________________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________

     3.  Clarify any differences.
     _____________________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________

V.  Preliminary Work

    Ensure preliminary work is correct.

    If not, what action is taken?  _______________________________________
    ______________________________________________________________________

VI.  Testing

     1.  Identify test to be performed, frequency, and by whom. __________
     _____________________________________________________________________
     2.  When required? __________________________________________________
     _____________________________________________________________________
     3.  Where required? _________________________________________________
     _____________________________________________________________________
     4.  Review Testing Plan. ____________________________________________
     _____________________________________________________________________
     5.  Has test facilities been approved? ______________________________
     _____________________________________________________________________

VII.  Safety

     1.  Review applicable portion of EM 385-1-1. ________________________
     _____________________________________________________________________
     2.  Activity Hazard Analysis approved?  Yes _____  No _____

VIII.  Corps of Engineers comments during meeting.

                                            _____________________________
                                            CQC Representative
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INITIAL PHASE CHECKLIST FORM
Contract No.:__________________________________     Date:________________

Definable Feature:_____________________________

Government Rep Notified:______    Hours in Advance  Yes _____  No _____

I.  Personnel Present:

    NAME                    POSITION               COMPANY/GOVERNMENT

1.  ______________________________________________________________________
2.  ______________________________________________________________________
3.  ______________________________________________________________________
4.  ______________________________________________________________________
5.  ______________________________________________________________________
6.  ______________________________________________________________________
    (List additional personnel on reverse side)

II.  Identify full compliance with procedures identified at preparatory 
phase.  Coordinate plans, specifications, and submittals.

     Comments:____________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________

III.  Preliminary work.  Ensure preliminary work is complete and correct.  If 
      not, what action is taken?_______________________________________
      ____________________________________________________________________
      ____________________________________________________________________
      ____________________________________________________________________
      ____________________________________________________________________
      ____________________________________________________________________

IV.  Establish Level of Workmanship.

     1.  Where is work located?___________________________________________

     2.  Is a sample panel required?    Yes ____  No ____

     3.  Will the initial work be considered as a sample?   Yes ____  No ____
         (If yes, maintain in present condition as long as possible.)

V.  Resolve any Differences.

    Comments:_____________________________________________________________
    ______________________________________________________________________
    ______________________________________________________________________
    ______________________________________________________________________
    ______________________________________________________________________
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INITIAL PHASE CHECKLIST FORM (Cont'd)
VI.  Check Safety.

     Review job condition using EM 385-1-1 and job hazard analysis.

     Comments:____________________________________________________________
     _____________________________________________________________________
     _____________________________________________________________________

                                             _____________________________
                                             CQC Representative
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SECTION 02115

CLEARING, GRUBBING, AND SNAGGING

PART 1   GENERAL

1.1   REFERENCES  (NOT APPLICABLE)

1.2   SCOPE

The work provided for herein consists of furnishing all plant, labor, 
material, and equipment and performing all work in strict accordance with 
the specifications, drawings, and schedules for all clearing, grubbing, 
snagging, and dressing in connection with the construction of the stone 
dikes, including disposition of material generated by the above-mentioned 
operations.

1.3   MEASUREMENT AND PAYMENT

1.3.1   Measurement

No measurement will be made for clearing, grubbing, snagging, disposition 
of debris or removal of drift.

PART 2   PRODUCTS  (NOT APPLICABLE)

PART 3   EXECUTION

3.1   QUALITY CONTROL

3.1.1   General

The Contractor shall establish and maintain quality control for all 
clearing, grubbing, snagging, and dressing operations to assure compliance 
with contract requirements, and shall maintain detailed records of his 
quality control for all construction operations, including but not limited 
to, the following:

(1)  Limits of clearing and grubbing.

(2)  Quality and completeness of clearing, grubbing, and snagging, 
including removal of all snags, stumps, and other debris or drift from 
the area to be covered with stone.

(3)  Proper disposition of cleared, grubbed and snagged material.

(4)  Safety.

3.1.2   Reporting

Three copies of the inspection and tests, as well as the records of 
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corrective action taken, shall be furnished the Government as directed by 
the Contracting Officer.  Format of the report shall be as specified in 
Section 01451, entitled CONTRACTOR QUALITY CONTROL.

3.2   CLEARING

Within the limits of the work shown on the contract drawings, between the 
waterline at the time of the clearing and the landward limits of the work, 
the riverbank shall be cleared of all trees, brush, and other obstructions 
that would hinder construction operations.  CLEARING SHALL BE LIMITED TO 
THE ABSOLUTE MINIMUM NECESSARY FOR PERFORMANCE OF THE WORK.  The Contractor 
shall take care not to either fell or injure any trees which do not 
unreasonably interfere with the work.  It is the intent of these 
specifications that timber growth be preserved to the maximum extent 
practicable.  Clearing for access roads, and storage areas within the 
limits of work shall be limited to approved areas.  Trees and brush within 
the areas authorized to be cleared shall be either felled or cut, as 
applicable, and removed from the site in accordance with Section 01130, 
entitled ENVIRONMENTAL PROTECTION so as not to hinder subsequent 
construction operations or obstruct survey range lines and reference 
baselines at the site of the work.

3.3   GRUBBING

All stumps and debris exposed within the graded area shall be either cut 
off flush with the finished grade or grubbed out.  The use of explosives 
for removing stumps in the bank and snags on the river bottom will not be 
permitted.

3.4   SNAGGING

Prior to the commencement of stone dike construction, all snags, stumps, 
and other obstructions shall be removed from the areas to be covered by the 
dike work.

3.5   DISPOSITION OF DEBRIS

All debris generated by clearing, grubbing and snagging operations shall be 
disposed of in accordance with Section 01130 ENVIRONMENTAL PROTECTION.

       -- End of Section --
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SECTION 02275

STONE DIKE

PART 1   GENERAL

1.1   REFERENCES
The publications listed below form a part of this specification to the extent 
referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 127 (1988; R 1993) Specific Gravity and 
Absorption of Coarse Aggregate

ASTM C 295 (1989) Petrographic Examination of 
Aggregate for Concrete

ASTM D 1429 (1995) Specific Gravity of Water and Brine

ASTM D 3370 (1995) Sampling Water from Closed Conduits

CORPS OF ENGINEERS (COE)

COE CRD-C 144 (1973) Testing Stone for Resistance to 
Freezing and Thawing

COE CRD-C 169 (1993) Resistance of Rock to Wetting and 
Drying 

1.2   SCOPE

The work provided for herein consists of furnishing all plant, labor, 
material and equipment and performing all work in strict accordance with 
the specifications, drawings and schedules for construction of the stone 
dikes.

1.3   MEASUREMENT AND PAYMENT

1.3.1   MEASUREMENT

The unit of measurement for stone satisfactorily placed in the work will be 
the ton (2,000 pounds).  Quantities will be computed to the nearest whole 
ton.  If delivered by barge, the Contracting Officer's Representative will 
measure stone for payment by weight determined by barge displacement.  Not 
less than 10 days prior to unloading stone from any barge for which a 
displacement table has not previously been furnished and approved the 
Contractor shall furnish the Contracting Officer a Barge Displacement 
Table.  The Contractor shall furnish with the barge displacement tables a 

SECTION 02275  Page 2



drawing or sketch of each barge, dimensioned in sufficient detail to permit 
checking of the tables.  The drawings shall show, as a minimum, the length, 
width and depth of the barge and dimensions of the rake or rakes.  Each 
such table shall have its accuracy certified by a person or firm, other 
than the Contractor, customarily performing this service and who has been 
approved by the Contracting Officer.  Each table submitted shall show the 
name and/or number of the barge, the barge dimensions, the barge owner, 
name of the fabricator, certification, and date of certification of the 
person or firm preparing the table.  All new or modified barges shall be 
field checked for current dimensions by the Contractor, in the presence of 
the Contracting Officer's Representative.  Each table submitted shall 
contain in parallel columns, the freeboard of the barge in feet and tenths 
from zero to the full depth of the barge, and the corresponding gross 
displacement to the nearest ton.  Each barge shall be suitably marked with 
two displacement gaging lines along each side of the barge.  Each gaging 
line shall be painted perpendicular to the edge of the barge and be no less 
than 4 inches wide and 1 foot long, on both the deck and side of the barge. 
 Barges with rakes shall have the displacement gaging lines placed at each 
corner of the box section between the rakes.  If a barge has a box end or 
ends, the gaging lines shall be placed approximately four feet from the box 
end.  The freeboard will be measured at the four gaging locations and the 
displacement determined by the use of the "CELMV Standard Barge Tables" 
from the average of these measurements.  The displacement shall be 
determined before and after the barge is unloaded and the difference 
between these values shall be the quantity delivered.  (If barge tables are 
furnished for fresh water and if the Contractor believes that barge 
displacement measurements made within the contract limits of work are being 
taken in water that has salinity, he will have the option of obtaining 
water samples and determining densities or unit weights of these samples.  
These water samples shall be taken in accordance with the ASTM D 3370 
(practice A-Grade Sample) at depths of 4 and 8 feet in the area where 
measurements are made.  Water sampling shall be performed when the barges 
are measured for quantities, both when fully loaded and when empty.  Water 
samples shall be taken by the Contractor and witnessed by a Contracting 
Officer's Representative with the use of "Polypro" 2000 ml. water sampler, 
or equal.  Densities shall be determined as specified in ASTM D 1429, 
(Method D-Hydrometer Method).  Testing shall be done for the Contractor by 
a certified testing laboratory, and test results certified by this 
laboratory.  After review and approval of the test results by the 
Government, the average of the densities obtained at 4 feet and 8 feet will 
be used as the suitable salt water conversion factor.  In all calculations, 
the unit of weight of 62.45 pounds/cubic foot will be used for fresh water. 
 If the Contractor does not obtain water samples and densities, then no 
adjustment or conversion factor will be applied to stone or riprap 
quantities determined by displacement tables.  When stone, not handled by 
barge, is delivered by truck from a quarry or railroad siding, it shall be 
weighed on approved scales before being placed in the work.  The scales 
shall be located as near the site as is practicable and shall be tested as 
often as necessary to insure accurate weights, as determined by the 
Contracting Officer.  The Contractor shall furnish the scales and shall 
weigh the stone in the presence of the Contracting Officer's 
Representative, who will certify to the correctness thereof.  Weight 
certificates furnished by a public weighmaster will be acceptable in lieu 
of such procedures when authorized by the Contracting Officer.
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1.3.2   Payment

Payment for stone satisfactorily placed in the work will be made at the 
contract unit price for Graded Stone "A" which price and payment shall 
constitute full compensation for gradation tests, for furnishing all labor, 
plant, material, and equipment and accomplishing all work required to 
construct the dikes in accordance with these specifications and as shown on 
the drawings.

1.4   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-09 Reports

Gradation Test; FIO.  Evaluation Tests; FIO.

The gradation tests shall be submitted using the GRADATION TEST DATA SHEET 
enclosed at end of this section.

Quality test on the stone in accordance with paragraph EVALUATION TESTING 
shall be the responsibility of the Contractor and submitted for approval 
prior to delivery of such material to the worksite.

SD-13 Certificates

Stone; FIO.  Laboratory; FIO.

Certificates of compliance attesting that the materials meet specification 
requirements shall be submitted to the Contracting Officer.

A copy of the testing laboratory's certification and inspection report 
shall be submitted along with actions taken to correct deficiencies.

1.5   GOVERNMENT TESTING AND STUDIES

1.5.1   Stone

1.5.2   General

All stone shall be durable material as approved by the Contracting Officer. 
 In case an unlisted source is to be used, the Contractor shall show that 
an adequate quantity of material is available and provide quality test 
data.  Stone shall be of a suitable quality to ensure permanence in the 
structure and in the climate in which it is to be used.  It shall be free 
from cracks, seams and other defects that would tend unduly to increase its 
deterioration from natural causes.  The stone shall be clean and reasonably 
free from earth and dust and shall contain no refuse.

1.5.3   Sources
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Stone shall be furnished from any of the sources listed at the end of this 
section or at the option of the Contractor may be furnished from any other 
source designated by the Contractor and accepted by the Contracting 
Officer, subject to the conditions stated herein.  If the Contractor 
proposes to furnish stone from a source not currently listed in these 
specifications, the Government will conduct a quarry investigation and 
evaluate the quality test data provided by the contractor to determine 
whether acceptable stone can be produced from the proposed source.  
Satisfactory service records on other work may be acceptable.  In order for 
stone to be acceptable on the basis of service records, stone of a similar 
size must have been placed in a similar thickness and exposed to weathering 
under similar conditions as are anticipated for this contract, and must 
have satisfactorily withstood such weathering for a minimum of 20 years.

a.  List of Sources.  On the basis of information and data available to 
the Contracting Officer, stone meeting the quality requirements of 
these specifications has been produced from the sources listed at the 
end of this section.

b.  Selection of Source.  The Contractor shall designate in writing 
only one source or one combination of sources from which he proposes to 
furnish stone.  If the Contractor proposes to furnish stone from a 
source not listed at the end of this section, he may designate only a 
single unlisted source for stone and he shall notify the Contracting 
Officer at least 60 workdays before the stone leaves the quarry.  It is 
the Contractor's responsibility to determine that the stone source or 
combination of sources is capable of supplying the quantities and 
gradation needed and at the rate needed to maintain the scheduled 
progress of the work.  If a source for stone so designated by the 
Contractor is not accepted for use by the Contracting Officer, the 
Contractor may not propose other sources but shall furnish the stone 
from a source listed at the end of this section at no additional cost 
to the government.

c.  Acceptance of Materials.  Acceptance of a source of stone is not to 
be construed as acceptance of all material from that source.  The right 
is reserved to reject materials from certain localized areas, zones, 
strata, or channels, when such materials are unsuitable for stone as 
determined by the Contracting Officer.  Materials produced from a 
listed or unlisted source shall meet all the requirements herein.

1.6   QUALITY ASSURANCE

The Contracting Officer's Representative may direct additional testing of 
stone furnished to the site if the material appears, by visual inspection, 
to be of questionable gradation.  The Contracting Officer's Representative 
may direct this jobsite testing under CONTRACT CLAUSE entitled, "Inspection 
of Construction".

PART 2   PRODUCT

2.1   GRADATION OF STONE
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Gradation test of stone shall be accomplished at the quarry.  Tests by 
weight shall be made by the contractor in the presence of the Contracting 
Officer's representative.  The Contractor shall notify the Contracting 
Officer not less than 3 days in advance of each test.  In the event of 
nonavailability of the government representative, the contractor shall 
perform the tests and certify to the Contracting Officer that the stone 
shipped complies with specifications.  A minimum of one test shall be 
performed for each 50,000 tons of graded stone "A" supplied to the 
government from each source.  Each test sample shall be representative of 
the stone being shipped and shall consist of not less than 50 tons for 
graded stone "A".  Percentage determinations shall be made for each stone 
weight specified in paragraph GRADED STONE "A".  Gradation test data shall 
be recorded on LMV Form 602-R "Gradation Test Data Sheet," a copy of which 
is shown at the end of this section.  Gradation test shall be made for 
gradation specified.  Failure of the first test on the initial sample and 
on an additional sample will be considered cause for rejection of the 
quarry and/or quarry process, and all stone represented by the failed tests 
shall be set aside and not incorporated into the work.  Any additional 
tests required because of the failure of an initial test sample will not be 
considered as one of the other required tests.  Certification and test 
results will represent stone shipped from the quarry and must be received 
by the government representative before the stone is used in the work.  The 
Contractor shall designate on the test form that portion (in tons) of the 
lot tested which is applicable to this contract.  Any deviation from the 
reported tonnage shall be corrected on a revised gradation test form.  The 
Contracting Officer may direct, under the CONTRACT CLAUSE "Inspection of 
Construction" (FAR 52.246-12), additional testing of stone furnished to the 
worksite if the stone appears, by visual inspection, to be of questionable 
gradation or quality.  Refer to paragraph LMVD STANDARD TEST METHOD FOR 
GRADATION OF RIPRAP AND GRADED STONE (May 1989) of this section for the 
gradation test method.

2.2   STONE

2.2.1   Graded Stone "A

Graded Stone "A" shall conform to the following table:

        
GRADED STONE "A"

      STONE WEIGHT                          CUMULATIVE PERCENT
         POUNDS                               FINER BY WEIGHT
         5,000                                       100
         2,500                                    70-100
           500                                    40-65
           100                                    20-45
             5                                     0-15
             1                                     0-5

A plot of the gradation curve is attached at the end of this section.
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2.2.2   Evaluation Testing

If the Contractor proposes to furnish stone from an unlisted source, the 
Contractor shall have evaluation tests performed on stone samples collected 
from the proposed source.  The tests to which the stone shall be subjected 
include petrographic examination in accordance with ASTM C 295, specific 
gravity, unit weight, and absorption in accordance with ASTM C 127, 
resistance of stone to freezing and thawing in accordance with COE CRD-C 144, 
and if sandstone is used, resistance to wetting and drying in accordance 
with COE CRD-C 144.

a.  Unit Weight and/or Absorption.  Stone shall weigh more than 155 
lbs/cubic foot.  The stone shall have an absorption less than 2 percent 
unless other tests and service records show that the stone is 
satisfactory.  The method of test for unit weight and absorption will 
be ASTM C 127, except the unit weight will be calculated using bulk 
specific gravity, saturated surface dry.

b.  Resistance to Freezing and Thawing. Stone when tested in accordance 
with COE CRD-C 144 shall have a loss of less than 5 percent.

c.  Resistance to Wetting and Drying.  This test shall only be required 
to be performed on sandstone samples.  When tested in accordance with 
COE CRD-C 169 (35 cycles), there shall be a loss of less than one 
percent.

d.  Samples.  Samples of stone from a source not listed at the end of 
this section, shall be taken by a representative of the Quarry under 
the supervision of the Contracting Officer for testing and acceptance 
prior to delivery of any stone from this source to the site of the 
work.  Samples shall consist of at least three pieces of stone, roughly 
cubical in shape and weighing not less than 75 pounds each.  The 
samples shall be shipped at the Contractor's expense to a laboratory 
certified by the government to perform the required tests.

e.  Tests.  The tests shall be conducted by the Contractor in 
accordance with applicable Corps of Engineers methods of tests given in 
the Handbook for Concrete and Cement, and shall be preformed at a 
laboratory certified by the government.  The cost of testing shall be 
borne by the Contractor.

PART 3   EXECUTION

3.1   DIKE STONE PLACEMENT

The dikes shall be constructed to the elevations, cross sections, and 
minimum thicknesses and within the limits shown on the contract drawings.  
Side slopes shall be determined by the angle of repose of the stone, 
approximately 1V on 1.25H.  The dikes shall be constructed of Graded Stone 
"A" as specified in paragraph GRADED STONE "A".  Stone shall be placed in 
the dikes in such a manner as to produce a reasonably well-graded mass of 
stone with the minimum practicable percentage of voids.  A tolerance of 1 
foot will be allowed in the specified elevation, and 1 foot under and 2 
feet over in the specified crown width provided these variations are 
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gradual over a minimum distance of 100 feet measured along the dikes 
centerlines.  The stone may be placed by either backhoe or dragline 
equipped with rock bucket; by either front-end loader or bulldozer, except 
when placing the base blanket subaqueously; and by trucks and other 
methods, if approved (in writing) by the Contracting Officer.  Additional 
stone shall be added if either soundings or sections indicate such to be 
necessary.  The large stones shall be well distributed throughout the mass 
and the finished dikes shall be free from pockets of small stones and 
clusters of large stones.  Bulldozing stone into excavated trenches will 
not be permitted.  Subaqueous placement of stone will not be permitted at 
river stage limitations as specified in Section 01015, GENERAL, paragraph 
entitled "RIVER STAGE LIMITATION", without prior approval, in writing, by 
the Contracting Officer or at any river stage when site and current 
conditions prevail which, in the opinion of the Contracting Officer, make 
construction operations either impractical or uneconomical.

3.2   PLACEMENT CONTROL

The Contractor shall be responsible for control of the placement of stone 
in the dikes and he shall furnish, operate, and maintain necessary 
equipment and furnish all necessary material and supplies.  At all times 
when stone placement from floating plant is underway, the means by which 
the Contractor positions his plant, equipment, and stone supply barges must 
function accurately and consistently.  The Contractor's plant and equipment 
shall have a dragline or backhoe capable of being mobile on the spud barge 
and the flexibility to perform stone placement by the drag-off method.  The 
kick-off method for stone placement shall not be used unless approved by 
the Contracting Officer. Whatever the method employed, it must permit the 
Contractor and the Government inspector readily to determine the exact 
position of the stone-placing operation.  The Contractor shall not place 
anchors for the purpose of holding floating plant in place over existing or 
partially completed dikes.

3.2.1   Alignment Control

The method of alignment control shall be either a manned transit or laser 
or either colored or polarized light beams, or any other method 
demonstrable to be practicable and sufficiently precise and reliable as 
approved by the Contracting Officer's Representative.

3.2.2   Distance Control

The method of distance control for floating plant engaged in the subaqueous 
placement of stone shall be either wire distance wheel or another equally 
accurate measuring device as approved by Contracting Officer.

3.2.3   Depth Finder

An electronic recording depth finder, approved by the Contracting Officer 
in writing shall be provided during the construction of the dikes.  The 
depth finder shall have a recording scroll not less than 6 inches wide with 
a scale of not more than 10 feet of depth to the inch.  The depth finder 
shall be capable of obtaining accurate profiles and cross-sections during 
construction of the dikes and shall be used to monitor anticipated and 
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actual scour and as an aid in the control of stone placement.  The 
Contractor shall furnish and maintain an adequate stock of recording paper 
for the depth finder.

3.2.4   Nonpermitted Devices

The use of buoys and piles of stone placed above the water surface as 
placement control devices will not be permitted.  The use of bank targets 
for alignment control will not be permitted for work distances of more than 
400 feet without prior approval, in writing, by the Contracting Officer.

3.3   REPORTING AND TESTING

3.3.1   GENERAL

The Contractor shall establish and maintain quality control for all stone 
dike operations to assure compliance with contract requirements and shall 
maintain detailed records of this quality control for all construction 
operations including, but not limited to, the following:

(1)  Stone gradation and cleanliness.

(2)  Placement and alignment of stone in the dikes.

(3)  Periodic fathometer surveys as directed by the Contracting Officer.

(4)  Record of the tonnage of stone placed.

(5)  Periodic check for compliance with specified dike grade and 
section as directed by the Contracting Officer.

(6)  Safety.

3.3.2   LMVD STANDARD TEST METHOD FOR GRADATION OF RIPRAP AND GRADED STONE 
(May 1989)

a.  Select a representative sample (see paragraph SAMPLE SELECTION), 
weigh and dump on hard stand.

b.  Select specific sizes (see example) on which to run "individual 
weight larger than" test.  (see paragraph SELECTION OF SIZE FOR 
SEPARATION).  Procedure is similar to the standard aggregate gradation 
test for individual weight retained.

c.  Determine the largest size stone in the sample.  (100% size).

d.  Separate by "size larger than" the selected weights, starting with 
the larger sizes.  Use reference stones, with identified weights, for 
visual comparison in separating the obviously "larger than" stones.  
Stones that appear close to the specific weight must be individually 
weighed to determine the size grouping.  Weigh each size group, either 
individually or cumulatively.

e.  Paragraph d above will result in "individual weight retained" 
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figures.  Calculate individual percent retained (heavier than) and 
cumulative percent retained and cumulative percent passing (lighter 
than).  Plot percent passing, along with the specification curve on ENG 
Form 4794-R.

3.3.2.1   Sample Selection

The most important part of the test and the least precise is the selection 
of a representative sample.  No "standard" can be devised; larger quarry 
run stone is best sampled at the shot or muck pile by given direction to 
the loader; small graded riprap is best sampled by random selection from 
the transporting vehicles.  If possible, all parties should take part in 
the sample selection, and agree (before the sample is run), that the sample 
is representative.

3.3.2.2   Selection of Size for Separation

It is quite possible and accurate to run a gradation using any convenient 
sizes for the separation, without reference to the specifications.  After 
the test is plotted on a curve, then the gradation limits may be plotted.  
Overlapping gradations with this method are no problem.  It is usually more 
convenient, however, to select points from the gradation limits, such as 
the minimum 50% size, the minimum 15% size, and one or two others, as 
separation points.

Example Gradation

Specifications

      Stone Weight in lbs.                    Percent Finer by Weight
           400-160                                     100
           160-80                                       50
            80-30                                       15    

Example Worksheet

  Stone Size    Individual      Individual      Cumulative Percent
     lbs.      Wt. Retained     % Retained      Retained   Passing

     400             0               0              0        100
     160         9,600              30             30         70
      80        11,200              35             65         35
      30         8,000              25             90         10
     -30         3,200              10            100

NOTES
Largest stone 251 lbs.                         (FOR EXAMPLE ONLY)

3.3.3   Reporting

Three copies of the inspections and tests, as well as records of corrective 
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action taken, shall be furnished the Government as directed by the 
Contracting Officer.  Format of the report shall be as specified in Section 
01451 CONTRACTOR QUALITY CONTROL.

3.3.4   Quarry of Origin

Upon completion of work one invoice or certificate showing quarry of origin 
shall be furnished to the inspector. The  invoice or certificate shall 
indicate the quantity of stone from each approved source.
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STONE SOURCES

LAT/LONG         QUARRY LOCATION, ADDRESS            MAIN OFFICE ADDRESS
(TESTED)         AND TELEPHONE NUMBER                AND TELEPHONE NUMBER

ALABAMA

34/88/11   Pride Quarry is located on            SRM Aggregates
(1999)     N. side of US HWY 72, Pride, AL.      4200 Colonnade Parkway
                                                 Suite 100
                                                 Birmingham, AL. 35243
                                                 (205) 970-2497
           Southern Ready Mix
           18055 HWY 72
           Tuscumbia, AL. 35674
           (256) 381-0012

34/87/5    Cherokee Quarry is located 3 miles    Vulcan Materials Co.
(2000)     east of Cherokee, AL on old Hwy 72    Southern Division
                                                 P.O. Box 385016
            VULCAN Materials Co.                 Birmingham, AL. 35238-5016
            P.O. Box 459                         (205) 298-3701
            Cherokee, AL. 35616
            (256) 359-6404

ARKANSAS

34/92/5&14 Big Rock Quarry is located off        Souter Construction Co, Inc.
(2000)     AR Hwy 367, 0.5 mile north of         P.O. Box 876
           junction with 65th Street, Little     Conway, AR  72032
           Rock, AR.                             (501) 354-0137
                                                 Fax-2521

34/93/19   Hollywood Quarry-3 miles north of    Souter Construction Co., Inc.
           Hollywood, AR on AR Hwy 53 and then  P.O. Box 876
           one mile east on Matts Trail         Conway, AR 72032
                                                (501)354-0137
                                                Fax-2521
           CLASSIFIED AS INACTIVE-Before
           being used on any Contract, Quality
           Assurance Samples need to be obtained
           and tested for Absorption, Unit Weight,
           and Petrographic Examination
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STONE SOURCES

LAT/LONG         QUARRY LOCATION, ADDRESS            MAIN OFFICE ADDRESS
(TESTED)         AND TELEPHONE NUMBER                AND TELEPHONE NUMBER

ARKANSAS-Cont.

34/92/12   Granite Mountain Quarry #1 is         McGeorge Corporation
(2000)     located on east side of AR I-530      P.O. Box 138 
           and just north of Dixon Road,         Sweet Home, AR 72164
           AR. HWY 338                           (501)490-1535

           Granite Mountain Quarries
           P.O. Box 138
           Sweet Home, AR  72164
           (501)490-1535

34/92      Granite Mountain Quarry #2 is         McGeorge Corporation
(2000)     located on west side of AR I-530      P.O. Box 138
           and just north of Dixon Road, AR      Sweet Home, AR 72164
           HWY 338                               (501) 490-1535

           Granite Mountain Quarries
           P.O. Box 138
           Sweet Home, AR 72164
           (501) 490-1535

34/95/10?  River Mountain Quarry                 Pine Bluff Sand and Gravel
(2000)     From intersection of AR Hwy 7 and AR  P.O. Box 7008
           Hwy 22 in Dardanelle, AR go west to   Pine Bluff, AR  71611-7008
           Delaware, AR and turn north on AR    (870) 534-7120
           Hwy 393, then go 0.9 miles and then  (800) 850-2300
           turn left onto River Mountain Road 
           and go 4.0 miles to entrance to 
           quarry, at AR River Mile 218.5

           Pine Bluff Sand and Gravel
           P.O. Box 96
           Delaware, AR  72835-0096
           (501)938-7018
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STONE SOURCES

LAT/LONG         QUARRY LOCATION, ADDRESS            MAIN OFFICE ADDRESS
(TESTED)         AND TELEPHONE NUMBER                AND TELEPHONE NUMBER

KENTUCKY

37/88/29   Three Rivers Quarry is located        Martin Marietta Aggregates
(2000)     7 miles northeast of Smithland,       830 Three Rivers Quarry Rd.
           KY, off Hwy 60 (Cumberland Road)      Smithland, KY  42081
           From I-24 exit 31 go N on KY HWY      (270) 928-2141
           453 to intersection with U.S. Hwy
           60 and turn right and go over
           Cumberland River.  Quarry is 
           located on the right 4.5 miles from 
           bridge.
                                                 (

37/88/11   Gilbertsville Quarry-On US HWY 62/641,  VULCAN Materials Co.
(2000)     "Between the Dams", Lake City, KY.      Reed Quarry
           From I-24 exit 31 go S on KY Hwy 453    947 U.S. Hwy 62 
           to ramp for US HWY 62/641 go west      Grand Rivers, KY 42045 
           to quarry office on left.               (270) 362-1282
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STONE SOURCES

LAT/LONG         QUARRY LOCATION, ADDRESS            MAIN OFFICE ADDRESS
(TESTED)         AND TELEPHONE NUMBER                AND TELEPHONE NUMBER

MISSOURI

38/90/29   Old Menefee Quarry@ MRM 138.6 above    Brickeys Stone LLC
(2000)     the mouth of the Ohio River, Take      13588 Brickeys Rd.
           I-55 4 miles N of Bloomsdale, MO,      Bloomsdale, Mo.63627
           exit 162, and take exit for County     (573) 483-3475
           Roads DD and OO and turn east and go
           1 mile to HWY 61 and continue straight
           ahead thru intersection on Brickeys Rd.
           to quarry.

37/89/18   Gray's Point Quarry is located at     Tower Rock Stone Co.
(2000)     MRM 46.2, above the mouth of the      P.O. Box 50
           Ohio River. Take Exit 91 off I-55     Columbia, IL  62236
           on Rd. AB at Scott City, MO, and go   (618) 281-4106
           east 4 miles to quarry

           Tower Rock Stone Co.
           P.O. Box 4248
           Scott City, MO  63780
           (573) 264-3800

38/90/40&51 Bussen Quarry is located 5 miles      Tower Rock Stone Co.
(2000)      north of St. Genevieve, MO, MRM       P.O. Box 50
            127.6, above the mouth of the Ohio    Columbia, IL  62236
            River, 19829 Lower Frenchman Rd.      (618) 281-4106

           Tower Rock Stone Co.
           P.O. Box 111
           St. Genevieve, MO  63670
           (573) 883-7415
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       -- End of Section --
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